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FOR 
 

INSTALLATION AND MAINTAINENCE OF NAVIGATIONAL 
LIGHTING SYSTEM IN BANGLADESH BORDER – SILGHAT 
STRETCH OF NATIONAL WATERWAY NO.2 (RIVER 
BRAHMAPUTRA) FOR THE YEAR 2011-12 

 

 

 

 

 

TENDER NO -02/ 2011-12 
INLAND WATERWAYS AUTHORITY OF INDIA 

(Ministry of Shipping, Govt. of India) 
Pandu Port Complx, Pandu, Guwahati-781012(Assam) 

Telephone Nos. 0361-2570109, 2676925, 266929 
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INLAND WATERWAYS AUTHORITY OF INDIA 
(Ministry of Shipping, Govt. of India) 

Pandu Port Complex, Pandu, Guwahati-781012(Assam) 

Telephone Nos. 0361-2570109, 2676925, 266929 
 

 

No: IWAI/GHY/3(41)/2011-12                                                                               Date: 

 

To, 

 

 

Sub:   Tender documents for Installation and maintenance of navigational lighting system in 

Bangladesh Border - Silghat stretch of National Waterway No 2 (river Brahmaputra) for the 

year 2011-12.  

 

 

Ref: Your letter No.        Dated 

 

 

Sir, 

 

  With reference to your letter cited on the above mentioned subject, please find enclosed 

herewith one set tender document for the subject work. You are requested to go through the terms and 

conditions carefully and also visit the site to familiarize and submit your tender as per procedure 

explained therein. 

  

Last date for receipt of tender is 07.06.2011 up to 14:30 hrs at IWAI, Pandu Port complex, 

Pandu, Guwahati 

 

Issuance of tender document will not construe that such bidders are automatically considered 

qualified. 

 

Yours faithfully 

 

 

 

   DIRECTOR 
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INLAND WATERWAYS AUTHORITY OF INDIA 
(Ministry of Shipping, Govt. of India) 

Pandu Port Complx, Pandu, Guwahati-781012(Assam) 

Telephone Nos. 0361-2570109, 2676925, 266929 
                                               

NOTICE INVITING TENDER No-02/ 2011-12 

 
 

1. Name of Work: – Installation and maintenance of navigational lighting system in Bangladesh 

Border - Shilghat stretch of National Waterway No 2 (river Brahmaputra) for the year 2011-

12. 

  

2. Earnest money and estimated Cost work: please contact IWAI office or visit website at 

„www.iwai.nic.in‟  

3. Date of sale of tenders: From:   16 -05 -2011 to 06 -06-2011 
 

4. Last date of submission of tender: 07 -06-2011 up to 14.30 hours. 
 

5. Date of opening of technical bid: 07-06 -2011 at 15.00 hours 

 

6. Tender papers for above can be obtained from the office of the   Director, IWAI, Pandu Port 

Complex,Pandu,Guwahati–781012 on production of documentary evidence of executing similar 

work, by enclosing successful work done certificate, yearly turn over etc as mentioned in the 

tender document . The tenderer shall be registered in appropriate class with CPWD, Railways, 

MES or any other state Govt. Deptt. & having experience for similar nature of work or non 

registered contractors having experience of working with IWAI. The tenderer shall be Income Tax 

Payee & shall submit copy of his PAN number along with the request for Tender Document on 

payment of Rs.1,000.00 (Non-refundable) by Demand Draft of a Schedule bank payable at 

Guwahati drawn in favour of “IWAI FUND”,  
 

7. The tender document can also be downloaded from the IWAI‟s website “www.iwai.nic.in”       

Bidders submitting the downloaded version of tender document are     required to    submit Rs. 

1,000/- (Rupees one thousand only) i.e. an amount equal to the cost of tender document along with 

tender in the form of non refundable demand draft made in favour of „IWAI fund‟ payable at 

Guwahati at any nationalized/ schedule bank. A signed declaration stating that no alteration has 

been made in any form in the downloaded tender document is to be enclosed with the tender by the 

bidder for downloaded tenders. 

                                                                                                                                                            -sd - 

                                                                                                                                                         DIRECTOR 
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INLAND WATERWAYS AUTHORITY OF INDIA 
(Ministry of Shipping, Govt. of India) 

Pandu Port Complx, Pandu, Guwahati-781012(Assam) 

Telephone Nos. 0361-2570109, 2676925, 266929 
 

NOTICE INVITING TENDER No-02/ 2011-12  
 

1. Name of Work: Installation, operation and maintenance of navigational lighting system in 

Bangladesh border - Silghat stretch of National Waterway No 2 (river Brahmaputra) for the 

year 2011-12. 
 

2. Inland Waterways Authority of India (IWAI) invites sealed tenders in two cover system (Cover 

I - Technical bid and Cover II - Financial Bid) from experienced contractors for the work of 

Installation maintenance of navigational lighting system in Bangladesh Border - Silghat stretch 

of National Waterway No 2 (river Brahmaputra) for the year 2011-12. 

 

3. The sealed tenders should super scribe the words “Tenders for Installation, operation and 

maintenance of navigational lighting system in Bangladesh Border - Silghat stretch of National 

Waterway No 2 (river Brahmaputra) for the year 2011-12”. 
 

4. Estimated Cost of the work and EMD requirement are as under:  
 

Sl 

No 

 
Stretch of NW-2 

 

Total Estimated       

cost 

(Rs in Lakhs) 

 

Earnest Money Deposit 

(Rs in Lakhs) 

1 B’ Border to Pandu 93.67 1.87 

2. Pandu - Silghat 73.24 1.46 

TERMS & CONDITIONS:- 

 

1. Interested bidders may obtain non-transferable bid document by submitting non-refundable      

demand draft for Rs.1, 000/- (Rupees One thousand only) drawn in favour of “IWAI FUND” 

payable at Guwahati.  Tender document will be available for sale from 16 .05.2011 to 06.06.2011 

between 10.00 hours to 17.00 hours (IST) on any working day from Monday to   Friday/ 

Saturday) from the office of the  

  

Director, 

 

 

Pandu Port Complex, Pandu, Guwahati-781012 (Assam) 

 
 

2.       The tender document can also be downloaded from the IWAI‟s website “www.iwai.nic.in”. 

Bidders submitting the downloaded version of tender document is required to submit Rs. 

1,000/- (Rupees one thousand only) i.e. an amount equal to the cost of tender document along 

with tender in the form of demand draft made in favour of „IWAI fund‟ payable at Guwahati at 
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any nationalized/ schedule bank. A signed declaration stating that no alteration has been made 

in any form in the downloaded tender document is to be enclosed with the tender by the bidder 

for downloaded tenders. 

 

3.          The tenderer shall meet the following pre-qualification criteria: 
 

i. The tenderer shall be registered with Central Public Works Department, Railways, MES 

and State PWD/ Irrigation Department or non-registered contractors having experience of 

working with IWAI. 

 

ii. The tenderer must have executed similar works of installation and maintenance of solar 

powered navigational lights in major rivers like National Waterways etc and shall have to 

enclose satisfactory work done certificate issued by the department. Tenderers failing to 

submit documentary evidence as mentioned above shall be considered disqualified for 

participating in the bid.  

 

iii. The tenderer shall also have to enclose documentary evidence indicating day light channel 

marking works undertaken in Major rivers for the purpose of navigation.  
 

iv. Tenderer shall be income tax payee and shall submit Permanent Account Number issued by 

Income Tax Deptt. 
 

v. Average annual financial turnover of the company during last three years ending 31
st
 

March of the previous financial year, should be at least 30% of the cost. Experience of 

having successfully completed similar nature of works in major river of India during last 7 

years ending last day of month previous to the one in which this tender is invited should be 

either of following: 

 

(a) Three similar works costing not less than 40% of the estimated cost; or  

 

(b) Two similar works costing not less than 50% of the estimated cost; or  

 

(c) One similar work completed not less than 80% of the estimated cost  
 

vi.  Latest certificate of solvency from nationalized / scheduled Bank included in the second 

schedule of the RBI Act for not less than the value indicated below:  

 

     
 

 

 

 

 
 

 

vii. The tenderer shall agree to the terms & conditions of the tender and return the tender duly 

signed in each page for agreeing the same. 
 

Sl.No Stretch 
Bank solvency required 

(Rs. in Lakhs) 

1. B’ Border to Pandu 28.10 

2 Pandu - Silghat 21.97 
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viii. The tenderer shall submit required Earnest Money Deposit in the form of demand draft.  

Any/all submissions made without the earnest money and/or after the date mentioned 

hereinafter in clause 4 shall be deemed to be rejected. 
 

       ix .    Complete bid as per the tender document stipulation should reach the office of Director, 

Inland Waterways Authority of India, Pandu Port Complex, Pandu, Guwahati – 781 012 

latest by 14.30 hrs. on 07 -06 -2011. The technical bid will be opened on same day at 15.00 

hours in the presence of intending bidders. 

 

      x. IWAI reserves the right to accept or reject any or all tenders without assigning any reason 

and no correspondence shall be entertained in this regard. 

 

 Director 
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PART-I 
FORM OF TENDER 

 

To, 

 THE DIRECTOR 

 INLAND WATERWAYS AUTHORITY OF INDIA, 

             Pandu Port Complex, Pandu, 

             Guwahati – 781 012 (ASSAM). 

 
Name of Work:  Installation and maintenance of navigational lighting system in Bangladesh 

Border - Silghat stretch of National Waterway No 2 (river Brahmaputra) for the year 2011-12. 

 

 

 Sir, 

 

1. Having visited the site and examined the information and instructions for submission of tender, 

general conditions of contract, Special Condition of contracts, Technical, General and Detailed 

specification, Schedules and Bill of Quantities, agreement and bank guarantee forms, etc for 

the above named works, I/ We hereby tender for execution of the works referred to in the 

tender documents in conformity with the said Conditions of Contract, Specifications, Schedule 

of quantities for the sum as stated in Bill of quantities of this tender Document or such other 

sum as may be ascertained in accordance with the said conditions of contract. 

 

2. I/ We undertake to complete and Deliver the whole of the works comprised in the Contract 

within the time as stated in the tender and also in accordance in all respects with the 

specifications, designs, drawings and instructions as mentioned in the tender documents. 

 

3. I am tendering for the works mentioned in the table below and submitting the EMD separately 

for each stretch of National waterway in the form of demand draft in favour of IWAI Fund 

payable at Guwahati Nationalised / schedule bank as per the details given therein: 

 

Sl 

No 
Stretch of NW-2 

Demand 

draft 

No. & Date 

 

EMD 

(Rs.) 

Details of  Bank 

(Name of 

Bank,Branch   

and address) 

1. B‟ Border to Pandu    

2. Pandu to Silghat    

 

4.I/    We agree to abide by this tender.  I/ We agree to keep the tender open for a period of 90 days 

from the date of opening of price bids or extension thereto as required by the IWAI and not to 

make any modifications in its terms and conditions. 
 

5.I/    We agree, if I/ we fail to keep the validity of the tender open as aforesaid or I/ we make any 

modifications in the terms and conditions of my/ our tender if I/ We fail to commence the 
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execution of the works as above, I/ We shall become liable for forfeiture of my/ our Earnest 

money, as aforesaid and IWAI shall without any prejudice to an other right or remedy, be at the 

liberty to forfeit the said Earnest Money absolutely otherwise the said earnest money shall be 

retained by IWAI towards part of  security deposit to execute all the works  referred to in the 

tender documents upon the terms and conditions  contained or referred to therein and to carry 

out such deviations as may be ordered.  Should this tender be accepted, I/ We agrees to abide 

by and fulfill all the terms and conditions and provisions of this tender.  No interest is payable 

on earnest money deposit and/ or security deposit. 
 

6. I/ We have independently considered the amount of Liquidated Damages shown in the tender 

hereto and agree that it represents a fair estimate of the loss likely to be suffered by IWAI in 

the event of works not being completed in time. 
 

7. If this tender is accepted, I/ We undertake to enter into execute at my/ our cost when called 

upon by the employer to do so, a contract agreement in the prescribed form.  Unless and until a 

formal Agreement is prepared and executed this tender together with your written acceptance 

thereto shall constitute a binding contract. 
 

8. If my/ our tender is accepted, I/We am/are to be jointly and severely responsible for the due 

performance of the Contract. I/We also declare that the firm has not been banned or blacklisted by 

any Govt. or its department or any Quasi Govt. agency or Public Sector Undertaking. 
 

9. I/ We understand that you are not bound to accept the lowest or any tender you may receive 

and may reject all or any tender without assigning any reason. 
 

10. I/ We certify that the tender submitted by me, us is strictly in accordance with the terms, 

conditions, specifications etc. as contained in the tender document, and it is further certified 

that it does not contain any deviation to the aforesaid documents. 
 

Date ………………..      Signature ………………… 

        Name ……………………. 

        Designation ……………… 

duly  authorized to sign & submit tender for an on behalf of  

(Name and address of firm) 

       M/s  ………………………………..  

               ……………………………….. 

       Telephone nos……………FAX No…………...  

Witness : 

Signature…………………….. 

Name : ……………………………. 

Occupation ……………………….. 

Address  ………………………….. 

Telephone nos.     

Fax No. _______________________ 
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PART-I 
     

INLAND WATERWAYS AUTHORITY OF INDIA 
(Ministry of Shipping, Road Transport & Highways; Govt. of India) 

INSTRUCTIONS FOR SUBMISSION OF BID 
 

1.0 All covering letters and information to be included in the bid shall be submitted along with the 

bid itself. 

 

2.0 This tender schedule is only for the work of “Installation and maintenance of navigational 

lighting system in Bangladesh border - Silghat stretch of National Waterway No 2 (river 

Brahmaputra) for the year 2011-12. 

 

3.0 Stretch wise total estimated cost of works is as under: 

 

Sl. No. Stretch of NW -2 
Estimated cost 

(in Lakhs) 

1    B‟ Border to Pandu 93.67 

2 Pandu to Neamati 73.24 

 

4.0 Tender should be submitted in two covers viz. separate sealed Envelope-1 and Envelope-2 and 

both of these covers should be placed in an envelope duly super scribing clearly the name of 

the work  “Installation and maintenance of navigational lighting system in Bangladesh border 

- Silghat stretch of National Waterway No 2 (river Brahmaputra) for the year 2011-12” and the 

note” TENDERS TO BE OPENED BY THE ADDRESSEE ONLY” written prominently.  The 

full name, postal address and phone/ Fax of the Bidder shall be written on the bottom left hand 

corner of each of the sealed envelopes. Further, envelope containing each part shall be 

superscripted as under:  

 

 Envelope -1 : Technical & Commercial Bid. 

 Envelope-2 : Price Bid of offer. 

 

Tenders are invited for B.Border - Silghat Stretch of NW -2 and schedule –A & B shall be 

submitted by bidders in one cover i.e  under Cover-2 . No other documents other than the price 

schedule should be placed inside Envelope – 2 containing price bid otherwise tender will be 

summarily rejected. The tenders can quotated the rate either for one stretch or entire 

stretch as per his convenient. However IWAI reserves the right to issue the work to one 

bidder or to more depending on its continence. 
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Envelope –1 :  

The first cover shall be submitted along with the following documents and 
the cover should be super scribed with “ENVELOPE-1 : TECHNICAL/ 
COMMERCIAL BID FOR INSTALLATION AND MAINTENANCE OF 
NAVIGATIONAL LIGHTING SYSTEM IN BANGLADESH BORDER - 
SILGHAT STRETCH OF NATIONAL WATERWAY NO 2 (RIVER 
BRAHMAPUTRA) FOR THE YEAR 2011-12. 

 

a) Bid document marked Original duly completed and signed on every page except prices. 

b) Blank Performa of Schedule of Prices (prices not to be filled) 

c) Earnest Money Deposit (Demand Draft as prescribed)  

d) Registration certificate from concerned Authorities. 

e) Satisfactory work done certificate indicating details of work done, value of work done and 

period of work.  

f) Solvency certificate. 

g) Letter of Authority for signing and negotiation of tender (as the case may be). 

h) Permanent Account Number (PAN) issued by Income Tax Department. 

i) Audited balance sheets along with turn over, profit and loss account for the last 3 years i.e. 

ending March 2007-08, 2008-09, 2009-10. 

Envelope-2:  

The second cover shall be submitted along with the following documents 
and the cover should be super scribed with “ENVELOPE-2: PRICE BID FOR 
INSTALLATION AND MAINTENANCE OF NAVIGATIONAL LIGHTING SYSTEM 
IN BANGLADESH BORDER - SILGHAT STRETCH OF NATIONAL WATERWAY 
NO 2 (RIVER BRAHMAPUTRA) FOR THE YEAR 2011-12. 

 

(i) Schedule of Prices duly filled in the specified form, i.e. “SCHEDULE –A & B.  

 

(ii) It may please be noted that this part shall not contain any terms & conditions. Any condition 

given in the price bid (envelope-2) will be a sufficient cause for rejection of bid. 

 

5.0 Bidders are advised to submit quotation strictly based upon technical specification, terms and 

conditions contained in technical specifications, terms and conditions contained in documents and 

not to stipulate any deviations.  Any change in this may lead to rejection of bid. 

 

6.0 Earnest Money Deposit separately for each stretch as indicated against stretch in NW-2 in the 

Notice inviting tender should be submitted by Demand Draft drawn in favour of “IWAI-

Fund” payable at Guwahati on any Nationalised/ Scheduled Bank of India for each stretch.   

Bids not accompanied with EMD in form of Demand Draft are liable for rejection. 

 

7.0 In case the purchaser of the tender document decide not to quote for this work, then the 

complete set of bid document may kindly be returned to the IWAI. 
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8.0 The bids can only be submitted in the name of the bidder in whose name the bid documents 

were issued by the IWAI. 

 

9.0 Any annotations or accompanying documentation in the bid shall be in Hindi or English 

language only and in metric system. Tenders filled in any other language will be summarily 

rejected. 

 

10.0 Bidders shall sign their proposal with the exact name of the firm to whom the bid document has 

been issued.  The bid shall be duly signed and sealed by an authorized person of the bidder‟s 

organization as following: 

 

10 (a) If the Tender is submitted by an individual, it shall be signed by the proprietor above his full 

name and full name of his firm with its current business address. 

 

10 (b) If the Tender is submitted by the proprietary firm, it shall be signed by the proprietor above his 

full name and full name of his firm with its name and current business address. 

 

10 (c) If the Tender is submitted by a firm in partnership, it shall be signed by all the partners of the 

firm above, their full names and current business address, or by a partner holding the power of 

attorney for the firm for signing the Tender in which cases a certified copy of the power of 

attorney shall accompany the Tender.   A certified copy of the partnership deed and current 

business address of all the partners of the firm shall also accompany the Tender. 

 

10 (d) If the Tender is submitted by a limited company, or a limited Corporation, it shall be signed by 

a duly authorized person holding the power of attorney for signing the tender in which case a 

certified copy of the power of attorney shall accompany the Tender.  Such limited company or 

corporation may be required to furnish satisfactory evidence of its existence before the contract 

is awarded.  „Satisfactory evidence‟ means the certificate of incorporation of the limited 

company or corporation under Indian Companies Act, 1956. 

 

10 (e) If the Tender is submitted by a group of firms, the sponsoring firm shall be submit complete 

information pertaining to each firm in the group and state along with the bid as to which of the 

firm shall have the responsibility for tendering and for completion of the contract document 

and furnish evidence admissible in law in respect of the authority assigned to such firm on 

behalf of the group of firms for tendering and for completion of the contract document.  The 

full information and satisfactory evidence pertaining to the participation of each member of the 

group of firm in the firm in the Tender shall be furnished alongwith the Tender.  

 

10 (f) All witnesses and sureties shall be persons of status and their full names, occupations and 

addresses shall be stated below their signatures.  All signatures affixed in each pate in the 

tender will be dated.  

 

11.0 Bidders shall clearly indicate their legal constitution and the person signing the tender shall 

state his capacity and also the source of his ability to bind the bidder.  The power of attorney or 

authorization or any other document constituting adequate proof of the ability of the signatory 

to bind the bidder shall be annexed to the bid.  The Owner may reject outright any bid 

unsupported by adequate proof of the signatory‟s authority. 
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12.0 The bid document shall be completed in all respects and shall be submitted together with the 

requisite information and appendices.  They shall be complete and free from ambiguity, change 

or inter-lineation. In case IWAI requires any information/ clarification(s) from the Bidder in 

respect of the bid documents, the bidder shall be required to furnish the same in writ ing, to 

IWAI at the earliest where no time is specified by IWAI to furnish the same. A failure to 

furnish the same shall entitle IWAI to cancel/ reject the bid 

 

13.0 If the space in the bid form or in the Appendices thereto is insufficient, additional pages shall 

be separately added.  These pages shall be consecutively page numbered and shall also be 

signed by the Bidder. 

 

14.0 The Bid documents shall be signed by the bidder on each page. 

 

15.0 Bidders should indicate at the time of quoting against this bid their full postal   addresses, 

telephone numbers and other communication details enabling IWAI to contact the bidder in 

case the need so arise. 

 

16.0 Bidder shall set their quotations in firm figures and without qualification.  Each figure stated 

should also be repeated in words and in the event of any discrepancy between the amounts 

stated in figures and words; the amount quoted in words shall be deemed the correct amount.  

Bid containing qualifying expressions such as “subject to minimum acceptance” or “subject to 

availability of material/ equipment” etc. is liable to be rejected. 

 

17.0 IWAI shall have a unqualified option under the said bid bond to claim the amount there under 

in the event of the Bidder failing to keep the bid valid up to the date specified or refusing to 

accept work or carry it out in accordance with the bid if the IWAI decides to award the Work to 

the Bidder. 

 

18.0 The EMD shall be retained with the IWAI until finalization of tenders.  Further, security 

deposit as per the clause of Security shall be payable by the successful bidder. If the tenderer 

fails to furnish the security deposit in accordance with tender conditions EMD shall be 

forfeited. In the event of the Bidder becoming the successful Contractor.  The amount of EMD 

would be adjusted against the Security deposit. 

 

19.0 IWAI shall, however, arrange to release the EMD in respect of unsuccessful bidders within 30 

(thirty) days of placement of order to successful bidder.  No interest shall be payable on EMD 

by IWAI. 

 

20.0 Late bids, delayed bids received after the stipulated last date and time for receipt of bids, due to 

any reasons whatsoever will not be considered. 

 

21.0 The Tender Evaluation Committee (TEC) shall open the tenders in the presence of the 

intending tenderers who may be present at the date and time of opening informed in the bid 

document or subsequently.  If any of the tenderer or his agent is not present at the time of 

opening of tender, the TEC shall, on opening of tenders of the absentee tenderer, prepare a 

statement of the attested and unattested corrections in the tender over their signature.  Such a 

list shall then be binding on the absentee tenderer. 
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22.0 The successful tenderers shall be required to execute a contract agreement in the given format. 

In case of any refusal/ failure on the part of such successful tenderer to execute such a contract 

shall be deemed to be a failure on the part of such successful bidder to comply with the terms 

contained herein. 

 

23.0  IWAI shall initially award the work up to March 2012, however, IWAI reserve the right to 

extend the work for another two years to the successful contractors in their concerned sectors at 

the same rate, terms and conditions of this contract of 2011-12 after getting the willingness 

from the concerned contractor and subject to their satisfactorily performance of the works. 

  

24.0 IWAI reserves the right to reject any or all bids without assigning any reasons. 
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PART-II 

GENERAL CONDITIONS OF CONTRACT 

 

C O N T E N T S 

CLAUSE-1 :  DEFINITIONS  

CLAUSE-2 :           INTERPRETATIONS  

CLAUSE-3 : SECURITY DEPOSIT FOR PERFORMANCE 

CLAUSE-4 : REFUND OF SECURITY DEPOSIT 

CLAUSE-5 : SUFFICIENCY OF TENDER 

CLAUSE-6 : CONTRACT DOCUMENTS  

CLAUSE-7 : DISCREPANCIES AND ADJUSTMENT OF ERRORS 

CLAUSE-8 : DUTIES AND POWERS OF ENGINEER-IN-CHARGE’S  

                                    REPRESENTATIVE  

CLAUSE-9 : ASSIGNMENT AND SUB-LETTING 

CLAUSE-10 : FACILITIES TO OTHER CONTRACTORS 

CLAUSE-11 : CHANGE IN CONSTITUTION 

CLAUSE-12 : COMMENCEMENT OF WORK 

CLAUSE-13 : WORKS TO BE CARRIED OUT IN ACCORDANCE WITH     

                                    SPECIFICATION DRAWINGS AND ORDERS ETC. 

CLAUSE-14 : SETTING OUT THE WORKS  

CLAUSE-15 : URGENT WORKS  

CLAUSE-16 : DEVIATIONS 

CLAUSE-17 : CONTRACTORS SUPERVISION 

CLAUSE-18 : INSTRUCTION AND NOTICE 

CLAUSE-19 : PLANT AND EQUIPMENT 

CLAUSE-20 : PATENT RIGHTS  

CLAUSE-21 : MATERIALS  

CLAUSE-22 : LAWS GOVERNING THE CONTRACT 

CLAUSE-23 : WATCHING AND LIGHTING  

CLAUSE-24 : WORK DURING NIGHT OR ON SUNDAYS AND HOLIDAYS 

CLAUSE-25 : LABOUR 

CLAUSE-26 : MATERIALS OBTAINED FROM EXCAVATION AND TREASURE  

                                    TROVE, FOSSILS ETC. 

CLAUSE-27 : FORCE MAJEURE 

CLAUSE-28 : LIABILITY FOR DAMAGE, DEFECTS OR IMPERFECTIONS AND  

                                    RECTIFICATION THEREOF 

CLAUSE-29 : CONTRACTOR’S LIABILITY AND INSURANCE 

CLAUSE-30 : SUSPENSION OF WORKS  

CLAUSE-31 : FORE CLOSURE OF CONTRACT IN FULL OR IN PART DUE  TO  

                                    ABANDONMENT OR REDUCTION IN SCOPE OF WORK 

CLAUSE-32 : TERMINATION OF CONTRACT ON DEATH  

CLAUSE-33 : CORRUPT PRACTICE & TERMINATION OF CONTRACT IN FULL  

                                    OR IN PART  

CLAUSE-34 : COMPLETION TIME AND EXTENSIONS  

CLAUSE-35 : COMPENSATION FOR DELAY 

CLAUSE-36 : LIQUIDATED DAMAGES 
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CLAUSE-37 : INSPECTION AND APPROVAL 

CLAUSE-38 : COMPLETION CERTIFICATE  

CLAUSE-39 : DEFECTS LIABILITY PERIOD  

CLAUSE-40 : MEASUREMENTS  

CLAUSE-41 : PAYMENT ON ACCOUNT  

CLAUSE-42 : TAXES, DUTIES AND LEVIES ETC 

CLAUSE-43 : PAYMENT OF FINAL BILL 

CLAUSE-44 : OVER PAYMENTS AND UNDER PAYMENTS  

CLAUSE-45 : CONTRACT MATTERS TO BE TREATED AS CONFIDENTIAL 

CLAUSE-46 : FINALITY CLAUSE  

CLAUSE-47 : SUM PAYABLE BY WAY OF COMPENSATION TO BE    

                                    CONSIDERED IS REASONABLE WITHOUT PREFERENCE TO  

                                    ACTUAL LOSS 

CLAUSE-48 : ARBITRATION 
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Part  - II 
 

    General Conditions of Contract 
          

 CLAUSE-1 : DEFINITIONS 

          
 In  the contract, the following words &  expressions  shall,  unless context otherwise 

requires, have the meaning  thereby respectively assigned to them: 

 

i) Contract  : means the document forming the  tender acceptance thereof and the formal 

agreement executed between the Inland Waterways Authority of India and the  

contractor, together with  documents referred to therein, otherwise,  it shall  mean  the 

notice inviting  tender,  instructions  for tenderers,  tender  (including  the  warranty,  

schedule  of quantities and prices, and other schedules attached thereto) general  

conditions, and the terms of  contract,  special condition  if any, specifications, designs, 

drawings and  work order thereof etc. 

          

 ii) Contract sum : means the amount arrived at by  multiplying  the quantities shown in 

the schedule of quantities  and price by the respective item rates as allowed. 

          

 iii) Contractor  :  means  the successful  tenderer  who  is awarded the contract to perform 

the work covered under  this tender documents and shall be deemed to include the  

contractor‟s  successors, executors, representatives or  assign  approved by the 

Engineer-in-charge. 

         

iv) Employer means the Chairman, Inland Waterways Authority of India and his 

successors. 

 

v) IWAI/ Authority/ Department/ Owner shall mean the Inland Waterways Authority 

of India, which invites tenders on behalf of the Chairman, IWAI and includes therein-

legal representatives, successors and assigns. 

         

vi) Engineer-In-Charge : Engineer-In-Charge (EIC) means the Engineer officer 

authorised to direct, supervise and be In-charge of the works for the purpose of this 

contract who shall supervise and be in charge of the work. 

 

(vii) Engineer-in-charge representative shall mean any officer of the Authority nominated 

by the Engineer-in-charge for day to day supervision, checking, taking measurement, 

checking bills, ensuring quality control, inspecting works and other related works for 

completion of the project. 

   

(viii) Chairman: means Chairman of Inland Waterways Authority of India. 

 

(ix) Chief Engineer: means the Chief Engineer of the Authority. 

 

(x) Director means the Director of the Authority, as the case may be. 
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(xi) Deputy Director means the Deputy Director of the Authority, as the case may be. 

 

(xii) Assistant Director means the Asstt. Director of the Authority, as the case may be. 

 

(xiii) Assistant Hydrographic Surveyor means the Assistant Hydrographic Surveyor of the 

Authority, as the case may be  

 

(xiv) Work Order means a letter from the Authority conveying the acceptance of the 

tender/offer subject to such reservations as may have been stated therein. 

 

(xv) Day : means a calendar day beginning and ending  at  mid-night.  

 

(xvi) Week : means seven consecutive calendar days 

 

(xvii) Month : means the one Calendar month. 

 

(xviii) Site means the waterway and / or other places through which the works are to be 

executed. 

 

(xix) Vessel : means the vessel/craft belonging to  the Contractor  for carrying out the work.  

 

(xx) Drawings : means the drawings referred to in the specifications  and  / or appended 

with the  tender  document,  any modifications  of such drawings approved in writing  

by  the Engineer-in-Charge  and shall also include  drawings  issued for  actual  

execution of the work time to time by  the  Engineer-in-Charge. 

         

(xxi) Urgent Works: means any urgent nature which in the opinion of the Engineer-In-

Charge become necessary at the time of execution and / or during the progress of work 

to obviate any risk or accident or failure or to obviate any risk of damage to the vessel 

structure, or required to accelerate the progress of work or which becomes necessary for 

security or for any other reason the Engineer-in-Charge may deem expedient. 

 

(xxii) Work/ works: means work / works to be executed in accordance with the contract. 

 

(xxiii) Schedules referred to in these conditions shall mean the relevant schedules annexed to 

the tender papers or the standard schedule of rates of the govt. mentioned with the 

amendments thereto issued up to the date of receipt of the tender. 

 

(xxiv) District specifications means the specifications followed by the State Government in the 

area where the work is to be executed. 

 

xxv) Tendered value means the value of the entire work as stipulated in the letter of award. 
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CLAUSE-2: INTERPRETATIONS  

 

2.1 Words imparting the singular only shall also include the plural; he includes she and vice-versa 

unless this is repugnant to the context. 

 

2.2   Heading and marginal notes in these General   Conditions shall not be deemed to form part 

thereof or be taken into consideration in the interpretation of construction thereof of the 

contract. 

 

 

CLAUSE – 3 : PERFORMANCE GURANTEE & SECURITY DEPOSIT 
   

3.1 PERFORMANCE GURANTEE 

 

The contractor shall be required to deposit an amount equal to 5% of the tendered value of the 

work as performance guarantee in the form of either demand draft payable at any 

nationalized/schedule bank OR an irrevocable bank guarantee bond of any scheduled bank or 

State Bank of India in accordance with the form prescribed within 15 days of the issue of the 

work order.  

  

3.2 SECURITY DEPOSIT 

 

A sum @ 10% of the gross amount of the bill shall be deducted from each running bill of the 

contractor till the sum along with sum already deposited as earnest money will amount to 

security deposit of 5 % of the contract value of the work. Bank guarantee will not be accepted 

as security deposit. 

  

3.3 The contractor whose tender is accepted has to enter into an agreement with IWAI for the due 

fulfillment of the contract. The security amount will be accepted in form of demand draft only 

in favour of „Inland Waterways Authority of India – Fund‟ payable at GUWAHATI.  

 

3.4 The total performance guarantee/security deposit shall remain with IWAI till defect liability 

period after satisfactory completion of work.  

      

3.5 Interest will not be paid on security deposit or performance guarantee. 

          

3.6 If the contractor having been called upon by the Engineer in charge to furnish the security fails 

to do so within the specified period, the EMD submitted by the contractor shall be forfeited. It 

shall be lawful for the Employer: 

          

 i) To recover the amount of balance security deposit by deducting the amount from the 

pending bills of the contractor under this contract or any other contract with the 

Authority, OR 

 

 ii) To cancel the contract or any part thereof and to carry out the work or authorise to carry 

out the work/ works at the risk and cost of the contractor. 
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3.7 No claim shall lie against the authority either in respect of interest or any depreciation in value 

of any security. 

 

3.8 If the contractor neglects to observe or fails to perform any of his obligations under the 

contract, it shall be lawful for the Employer/ EIC to forfeit either in whole or in part, the 

security deposit furnished by the contractor. However, if the contractor duly performs and 

completes the contract in all respects and presents in absolute "NO DEMAND 

CERTIFICATE” in the prescribed form, the IWAI shall refund the security deposit to the 

contractor after deduction of cost and expenses that the Authority may have incurred and other 

money including all losses and damages which the Authority is entitled to recover from the 

Contractor. 

       

 In case of delay in the progress of work, the Engineer- in-Charge shall issue to the 

contractor a memo in writing pointing out the delay in progress and calling upon the contractor 

to explain the causes for the delay within 3 days of receipt of the memo and 10 days from 

issuance of memo whichever is earlier. If the Engineer-in-Charge is not satisfied with the 

explanations offered, he may forfeit the security deposit and / or withhold payment of pending 

bills in whole or in part and/ or get the measures of rectification of progress of work accelerated 

to the pre-defined level at the risk and cost of the contractor. 

    

 All compensation or other sums of money payable by the contractor under the terms of 

the contract or any other contract or on any other account whatsoever, may be deducted from or 

paid by the sale of a sufficient part of his security or from the interest arising therefrom or from 

any sums which may be due or may become due to the contractor by the Authority on any 

account whatsoever. Also in the event of the contractor‟s security deposit being reduced by 

reasons of such deductions or sale, as aforesaid the contractor shall, within 14 days of receipt of 

notice of demand from the Engineer-in-Charge make good the deficit in his security deposit.  

 

CLAUSE –4 : REFUND OF SECURITY DEPOSIT 

 

The security deposit less any amount due shall, on demand, be returned to the contractor on the 

expiry of defects liability period or on payment of the amount of the final bill payable in 

accordance with the agreement conditions, whichever is later, provided the engineer-in-charge 

is satisfied that there is no demand outstanding against the contractor. 

 

CLAUSE-5: SUFFICIENCY OF TENDER  

  

The   contractor  shall be deemed to have  satisfied  himself before  tendering as to the 

correctness and  sufficiency  of his  tender  for the works and of the rates  quoted  in  the 

schedule  of  Quantities and Prices which shall  (except  as otherwise  provided in the contract) 

cover all his  obligations  under the contract and all matters and things  necessary for the proper 

execution and completion of the works in accordance  with  the  provisions of the  contract  and  

its maintenance during execution of work. 

 

CLAUSE – 6 :  CONTRACT DOCUMENTS  

          

6.1 The language in which the contract documents shall  be drawn  up  shall be English and if the  

said  documents  are written in more than one language, the language according to which  the  
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contract is to be constructed   and  interpreted shall be English and designated as the ` Ruling 

Language.' 

  

6.2 The Contractor shall be furnished free of charge two certified true copies of the contract 

documents.  

 

6.3 One copy of the  Contract  Documents furnished   to  the Contractor  as aforesaid shall be kept 

by the Contractor  on the Site in good order and the same shall at all  reasonable time be 

available for inspection and use by the Engineer-in-Charge, his representatives or by other 

Inspecting  officers of the Authority. 

         

6.4 None  of these Documents shall be used by the Contractor for any purpose other than that of 

this contract. 

 

CLAUSE-7: DISCREPANCIES AND ADJUSTMENT OF ERRORS 

          

7.1 Detailed drawings shall be followed in  preference  to small scale drawings and figured 

dimensions in preference to scaled  dimensions.  The  case of  discrepancy  between  the 

Schedule of Quantities and prices, the Specifications and/or the drawings, the following order 

of precedence shall  be observed :- 

 

(a) Description in the Schedule of Quantities and Prices     

(b)  Relevant Specifications and Special Conditions, if any 

(c) Drawings 

(d) General Specifications 

        

7.2 The contractor shall study and compare the drawings, specifications  and other relevant 

information given to  him by the Engineer-in-Charge and shall report in writing to the 

Engineer-in-Charge  any discrepancy and inconsistency  which he  notes. The decision of the 

Engineer-in-Charge regarding the true intent and meaning of the drawings and  specifications 

shall  be final and binding. 

          

7.3 Any error in description, quantity or price in Schedule of Quantities and Prices or any omission 

there from shall not  vitiate  the  Contract or release the  Contractor  from  the execution  of the 

whole or any part of the  Works  comprised therein according to drawings and specifications or 

from any of his obligations under the contract. 

 

7.4 If on check there is difference in the  amount  worked out  by contractor in the schedule of 

quantities and  prices and General summary the same shall be adjusted in accordance with the 

following rules : 

          

(a) In the event of error occurring in the amount column of schedule of quantities and 

prices as result of wrong   multiplication  of unit price and quantity, the unit price  shall 

be regarded as firm and multiplication shall be amended   on the basis of the quoted 

price. 

 

(b) All   errors in totaling in the amount  column  and  in carrying forward totals shall be 

corrected. 
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(c) The totals of various sections of schedule of quantities and  price  amended  shall be 

carried over  to  the  General Summary  and  the  tendered sum amended  accordingly  . 

The tendered sum so altered shall, for the purpose of tender, be substituted  for the sum 

originally tendered and  considered for  acceptance  instead of the original sum quoted  

by  the tenderer.  Any rounding off of quantities or in  sections of schedule  of 

quantities and prices or in General summary  by the tenderer shall be ignored. 

 

     

CLAUSE–8: DUTIES AND POWERS OF ENGINEER-IN-CHARGE'S REPRESENTATIVE 

        

                       

  

8.1 The duties of the representative of the Engineer-in-Charge are to watch and supervise the 

works and to test  and examine  any materials/parts to be used or  workmanship  employed  in 

connection with the works.  

          

8.2 The Engineer-in-Charge may, from time to time in  writing,  delegate to his representative any 

of the  powers  and authorities,  vested  in the Engineer-in- Charge  and  shall furnish to the 

contractor a copy of all such written delegation  of powers and authorities. Any written 

instruction  or written  approval  given by the representative  of  the  Engineer-in-Charge to the 

contractor within the terms of  such delegation  shall bind the contractor and the  Authority  as 

though it has been given by the Engineer-in-Charge. 

        

8.3  Failure of the representative of the Engineer-in-Charge to disapprove any work or materials 

shall be without  prejudice  to the power of the Engineer-in-Charge  thereafter  to disapprove  

such work or materials and to order the  pulling down, removal or breaking up thereof. The 

contractor shall , at  his own expense, again carry out such works as  directed by the Engineer-

in-Charge. 

          

8.4 If the Contractor is dissatisfied with any decision  of the  representative  of the Engineer-in-

Charge, he  shall  be entitled to refer the matter to the Engineer-in- Charge  who shall  

thereupon confirm, reverse or vary such decision  and the decision of the Engineer-in- Charge 

in this regard shall be final and binding on the contractor. 

       

CLAUSE – 9 :  ASSIGNMENT AND SUB-LETTING 

 

The  Contractor  shall not sub-let, transfer or  assign  the whole  or any part of the work under 

the contract.  Provided that  the Engineer-in-Charge may at his discretion,  approve and 

authorise the Contractor to sub-let any part of the work,  which in his opinion, is not 

substantial,  after  the contractor submits to him in writing the details of the part of  the work(s) 

or trade proposed to be subject, to name  of the sub-contractor thereof together with his past 

experience in  the  said work/trade and the form of the  proposed  sub-contract. Nevertheless 

any such approval or authorisation by the Engineer-in-Charge shall not relieve the contractor 

from his any or all liabilities, obligations, duties and responsibilities  under the contract. the  

contractor shall  also  be fully  responsible  to the Authority for all  the  acts  and omissions of 

the sub-contractor, his employees and agents  or persons  directly employed by the contractor.  

However,  the employment  of  piece rate works shall not be  construed  as sub-letting. 
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 CLAUSE – 10  :  FACILITIES TO OTHER CONTRACTORS 

          

The contractors shall, in accordance with the  requirements of  the work as decided by the 

Engineer-in-  Charge,  afford all  reasonable  facilities  to  other  contractors  engaged 

contemporaneously on separate contracts and for departmental labour and labour of any other 

agency properly authorised by Authority or  statutory  body which may be employed at  the  

site  for execution of any work not included in the contract which the Authority may enter into 

in connection with or ancillary  to the  works.   In all matters of conflict  of  interest,  the 

Engineer-in-Charge  shall direct what compromise  should  be made  and  his decision shall be 

final and  binding  on  the parties. 

 

Clause-11   : CHANGE IN CONSTITUTION 

 

Where the contractor is partnership firm, prior approval  in writing  of the Engineer-in-Charge 

shall be  obtained  before any  change is made in the constitution of the firms,  where the 

contractor is an individual or a HINDU undivided  family business  concern, such approval, as 

aforesaid, shall  like-wise  be  obtained  before the contractor  enters  into  any partnership firm 

which would have the right to carryout  the work undertaken by contractor.  If prior approval as  

aforesaid is not obtained the contractor shall be deemed to  have been  assigned in 

contravention to Clause 32 hereof and  the same  action will be taken and the same  

consequences  shall ensure as provided for in the said clause-33.  

          

CLAUSE – 12  :  COMMENCEMENT OF WORK 

 

The contractor shall commence the work at the respective sites within 10 days of the issue of 

Letter of Award.  If the contractor commits default in mobilization of resources, and equipment 

as aforesaid, the Engineer-in-Charge shall without prejudice to any other right or remedy be at 

liberty to cancel the contract and forfeit the earnest money/security deposit. 

 

CLAUSE –13 :WORKS TO BE CARRIED OUT IN ACCORDANCE WITH SPECIFICATION 

DRAWINGS AND ORDERS ETC. 

 

13.1 The contractor shall execute the whole and every  part of the work in the most substantial and 

workman like  manner and both as regards material and otherwise in every  respect in strict 

conformity with the specification laid down or  as may  be laid down by the Engineer-in-

Charge under the  terms of the contract. The contractor shall also conform exactly , fully and 

faithfully to the designs, drawings specifications and  instructions in writing in respect of the 

work ,  duly signed by the Engineer-in-Charge as may be issued from  time to time. 

 

 13.2 The contractor shall be entitled to receive, on  demand, in addition to the contract documents, 

in   accordance with  the provisions of contract, the documents set  forth herein in respect of the 

work on commencement on during  the performance of the contract: 

         

(a) Specifications or revisions thereof other than standard printed specifications 

          

(b)  Explanations, instructions etc. 
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Such  further drawings , explanation , modifications  and instruction,  as  the Engineer-in-

Charge may  issue  to  the contractor from time to time in respect of the work shall be deemed  

to form integral part of the contract and  the  contractor shall be bound to carry out the work 

accordingly. 

        

 13.3 All  instructions and orders in respect of  the  work shall be given by the Engineer-in-Charge in 

writing.  However, any verbal instructions or order shall be confirmed  by the  Engineer-in-

Charge as soon as practicable without  loss of time and only such written instruction shall be 

deemed to  be valid.  

 

CLAUSE – 14 : SETTING OUT THE WORKS 

 

The contractor shall provide all assistance and adhere to the instruction of E.I.C during the 

course of surveying, inspection, etc.  

 

CLAUSE – 15 :  URGENT WORKS 

 

If any urgent work (in respect where the decision of the Engineer-in-Charge shall be final and 

binding) becomes necessary, the contractor shall execute the same as may be directed, provided 

the directions are in accordance and confirmatory with provisions in Clause – 8. 

 

CLAUSE – 16 :  DEVIATIONS 

          

 16.1 The Engineer-in-Charge shall have powers to make any deviations in the original specifications 

of the works or any part thereof that are in his opinion, necessary at the time of or during the 

course of execution of the works for the aforesaid purpose or for any other reason, if it shall, in 

the opinion of the Engineer-in-Charge, be desirable, he shall also have the powers to make 

Deviations, such as (i) Variations  (ii) Extra   (iii) Additions / Omissions and (iv) Alterations or 

Substitutions  of  any  kind. No such Deviations in the specification or drawings or designs or 

Schedule of Quantities, as aforesaid, shall in any way vitiate or invalidate the contract and any 

such Deviations which the contractor may be directed to do shall form integral part of the 

contract as if originally provided therein and the contractor shall carry out the same on the 

same conditions in all respects on which he agreed to do the works under the contract.  

However, such deviation for individual item shall be limited to + 10% but the total value of the 

contract should not exceed 10%.  
          
 16.2 Such items of work, as are required, to be executed at the   rates already provided in the   

schedule   of quantities, shall apply in respect of the same item(s) of work to be executed due to 

Variation.          
  
16.3 If requested by the contractor the time for completion of the work shall, in the event of any 

deviation resulting in additional cost over the contract sum be extended in the proportion which 

altered, additional or substituted work bears to the original contract sum plus such further 

additional time as may be considered reasonable by the Engineer-in-Charge whose decision 

shall be conclusive as to such provision: 
          
16.4 Under the circumstances, the contractor shall at any stage not suspend the work on account of 

non-settlement of rates of such Deviated items. 
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CLAUSE - 17:  CONTRACTORS SUPERVISION  
        
 17.1    The contractor shall either himself supervise the execution of the works or shall appoint at his 

own expense, an Engineer as his accredited agent approved by the Engineer-in-Charge, if 

contractor has himself not sufficient knowledge or experience to be capable of receiving 

instruction or cannot give his full attention to the works.  The contractor or his agent shall be 

present at the site(s) and shall superintend the execution of the works with such additional 

assistance in each trade, as the work involved shall require and considered reasonable by the 

Engineer-in-Charge, directions/ instructions given by the Engineer-in-Charge to the contractor's 

agent shall be considered to have the same force as if these had been given to the contractor 

himself. 
        
 17.2 If the contractor fails to appoint a suitable agent as directed by the Engineer-in-Charge, the 

Engineer-in- Charge shall have full powers to suspend the execution of the works until such 

date as a suitable agent is appointed by the contractor and takes over the supervision of the 

work.  For any such suspension, the contractor shall be held responsible for delay so caused to 

the works. 

 

CLAUSE - 18 :  INSTRUCTION AND NOTICE 
           

 18.1 Except as otherwise provided in this contract, all notices to be given on behalf of the Authority 

and all other actions to be taken on its behalf may be given or taken by the Engineer-in-Charge 

or any officer for the time being entrusted with the functions duties and powers of the 

Engineer-in-Charge. 

          

18.2  All instructions, notices and communications etc. under the contract shall be given in writing 

and any such oral orders  / instructions given shall be confirmed in writing and no such 

communication which is not given or confirmed in writing shall be valid. 

 

 18.3 All instructions, notices and communications shall be deemed to have been duly given or sent 

to the contractor, if delivered to the contractor, his authorized agent, or left at, or posted to, the 

address given by the contractor or his authorized agent or to the last known place of abode or 

business of the contractor or his agent of services by post shall be deemed to have been served 

on the date when in the ordinary course of post these would have been delivered to him and in 

other cases on the day on which the same were  so delivered or left. 

 

18.4  The Engineer-in-Charge shall communicate or confirm the instructions to the contractor in 

respect of the execution of work in a work site order book maintained in the office of the 

Engineer-in-Charge and the contractor or his authorized representative shall confirm receipt of 

such instructions by signing the relevant entries in this book. If required by the Contractor, he 

shall be furnished a certified true copy of such instruction(s). 

          

 CLAUSE -19:  PLANT AND EQUIPMENT  

          

 19.1 The Contractors shall provide and install all necessary plant; equipment and machinery 

required for the execution of the work under the contract, at his cost and shall use such methods 
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and appliances for the purpose of all the operations connected with the work covered by the 

contract, which shall ensure the completion of work(s) within the specified time. 

          

  19.2 Subject to the availability of any item(s), plant, equipment and machinery the Authority at the 

written request of the contractor, may issue to the contractor on hire for being deployed on the 

work contracted for, at pre- determined rates, terms and conditions at the sole discretion of the 

Engineer-in-Charge. 

    

 CLAUSE – 20 :  PATENT RIGHTS 

          

The contractor shall indemnify the Authority, its representatives or its employees 

against any action, claim or proceeding relating to infringement or use of any patent or design 

or any alleged patent or design rights and shall pay any royalties or other charges which may be 

payable in respect of any article or material or part thereof included in the contract.  In the 

event of any claim being made or action being brought against the Authority or any agent, 

servant or employee of the Authority in respect of any such materials as aforesaid the 

contractor shall immediately be notified thereof. Provided that such indemnity shall not apply 

when such infringement has taken place in complying with the specific directions issued by the 

Authority but the contractor shall pay any royalties or other charges payable in respect of any 

such use, the amount so paid being reimbursement to the contractor only if the use was the 

result of any drawings and or specifications issued after submission of the tender. 

          

CLAUSE – 21 : MATERIALS 

 

 21.1 The contractor shall at his own expenses provide / arrange all materials required for the 

bonafide use on work under the contract. 

          

 21.2 All materials parts to be provided by the contractor shall be in conformity with the 

specifications laid down in the contract and the contractor shall furnish from time to time proof 

and samples, at his cost, of the materials parts as may be specified by the Engineer-in-Charge 

shall also have powers to have such tests, in addition to those specified in the contract, as may 

be required and the contractor shall provide all facilities to carry out the same. The cost of 

materials parts consumed in such tests and also expenses incurred thereon shall be borne by the 

contractor in all cases and also where such tests which are in addition to those provided in the 

contract disclose that the materials are in conformity with the provisions of the contract. 

          

 21.3  The Engineer-in-Charge or his representative shall be entitled at any time to inspect and 

examine any materials parts intended to be used in or the works, either on the site or at factory 

or workshop or other place(s) where such materials are assembled, fabricated, manufactured or 

any place where these are lying or from where these are being obtained.  For this, purpose, the 

contractor shall afford such facilities as may be required for such inspection and examination. 

 

CLAUSE - 22 : LAWS GOVERNING THE CONTRACT 

 

The  Courts  at New Delhi/Guwahati only shall have the  jurisdiction  for filing the award of 

the arbitration and for any other  judicial proceedings. 
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CLAUSE - 23:  WATCHING AND LIGHTING 

 

The Contractor shall provide and maintain at his expense all lights, guards, fencing and 

watching when and where necessary or as required by the Engineer-in- Charge for the 

protection of the works or for the safety and convenience of those employed on the works or 

the public. 

 

CLAUSE - 24:  WORK DURING NIGHT OR ON SUNDAYS AND HOLIDAYS  

          

 24.1 Subject to any provisions to the contrary contained in the contract, none of the works shall be 

carried out during national holidays without the permission in writing of the Engineer-in-

Charge.  However, when work is unavoidable or necessary for safety of life, property or works, 

contractor shall take necessary action immediately and advise the Engineer-in-Charge 

accordingly. 

         

 24.2 The Engineer-in-Charge at its discretion may, however, direct the contractor that the work may 

be carried out on holidays, Sundays and/ or extra shifts to ensure completion of works under 

the contract as scheduled. 

          

CLAUSE - 25 : LABOUR 

    

25.1     Contractor has to abide by all the labour related laws and take necessary measures wherever 

applicable. 

 

25.2   ALCOHOLIC LIQUOR OR DRUGS. 

 

The contractor shall not otherwise than in accordance with the statutes ordinance and 

Government Regulations or orders for the time being in force import, sell, give, barter or 

otherwise dispose of any alcoholic liquor or drugs to permit or suffer any such import, sale, 

gift, barter or disposal by his sub-contractor, agent or employees. 

 

25.3   ARMS AND AMMUNITION 

 

The contractor shall not give, barter or otherwise dispose of to any person or persons any arms 

or ammunition of any kind or permit to suffer the same as aforesaid.       

 

 25.4 REMOVAL OF CONTRACTOR’S MEN 

 

The Contractor shall employ for the execution of the works only such persons as are skilled and 

experienced in their respective trades and Engineer-in-Charge shall be at liberty to object to 

and require the contractor to remove from the works any persons employed by the Contractor 

for the execution of the works who, in the opinion of the Engineer-in-Charge, misconduct 

himself or is incompetent or negligent in the proper performance of his duties. The contractor 

shall forthwith comply with such requisition and such person shall not be again employed upon 

the works without permission of the Engineer-in-Charge.  
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 CLAUSE – 26 :  MATERIALS OBTAINED FROM EXCAVATION AND TREASURE 

TROVE, FOSSILS, ETC.  

 

26.1 Materials of any kind obtained from excavation on the site shall remain the property of the 

Authority and shall be disposed off as directed by the Engineer-in-Charge. 

 

26.2 However if any of the materials thus obtained from excavation on the site is such as can be 

used in the execution of the work under the contract, the contractor will be allowed to use the 

same free of cost (except that any amount of royalty paid for in this regard by the Authority 

shall be recoverable from the contractor) for the aforesaid purpose provided the same is found 

suitable and is approved by the Engineer-in-Charge. 

 

26.3 Fossils, coins, articles of value, structures and other remains or things of geological or 

archeological interest discovered on the site shall be the absolute property of the Authority.  

The contractor shall take reasonable precautions to prevent his labour or any other person from 

removing or damaging any such article or thing and shall acquaint the Engineer-in-Charge with 

such discovery and carryout the Engineer-in-Charge‟s directions as to the disposal of the same 

at the expense of the Authority. 

 

CLAUSE – 27:  FORCE MAJEURE 

 

27.1  The term Force Majeure shall herein mean Riots  (other than among the contractor's 

employees), Civil Commotion  (to the extent no insurable), war (whether  declared  or  not), 

invasion,  act of foreign enemies, hostilation,  civil  war, rebellion,  revolution,  insurrection, 

military  or  usurped power,  damage from aircraft, nuclear fission, acts of  God, such  as  

earthquake (above 7 magnitude on  Richter  Scale), lightning, unprecedented floods, fires not 

caused by contractor's  negligence  and  other such causes  over  which  the contractor  has no 

control and are accepted as such  by  the Engineer-in-Charge, whose decision shall be final and  

binding.  In the event of either party being rendered unable  by Force  Majeure  to  perform any 

obligation  required  to  be performed by them under this contract, the relative  obligation  of 

the party affected by such Force Majeure  shall  be treated as suspended for the period during 

which such  Force Majeure cause lasts, provided the party allowing that it  has been  rendered  

unable as aforesaid,  thereby  shall  notify within  15 days of the alleged beginning and  ending  

thereof giving full particulars and satisfactory evidence in support of such cause. 

        

 27.2 For delays arising out of Force Majeure, the bidder shall not claim extension in completion date 

for a period exceeding the period of delay attributable to the causes of Force Majeure and 

neither the Authority nor the bidder shall be liable to pay extra costs provided it is mutually 

established that Force Majeure conditions did actually exist. 

 

27.3 If any of the Force Majeure conditions exists in the places of operation of the bidder even at the 

time of submission bid, he shall categorically specify in his bid and state whether they have 

been taken into consideration in their quotations. 
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CLAUSE - 28 : LIABILITY FOR DAMAGE, DEFECTS OR IMPERFECTIONS AND 

RECTIFICATION THEREOF 

 

 28.1 If  the contractor or his labour  or  sub-contractor, injure, destroy or damage, battery, solar 

panel, lighting system, road, fence, enclosures, water pipe, cables,  buildings, drains, electricity 

or telephone  posts, wires,  trees,  grass line, cultivated land in the  area  in which  they may be 

working or in the area contiguous to  the premises  on which the work or any part of it is being  

executed  or  if any damage is caused during  the  progress  of work,   the  Contractor shall 

upon receipt of  a  notice  in writing in that behalf from the Engineer-in-Charge, make good the 

same at his cost. 

          

28.2 If it appears to the Engineer-in-Charge or his representative at any time during to or prior to the 

expiration of the Defects Liability period that any work has been executed  with unsound, 

imperfect or unskilled  workmanship or that any materials or articles provided by the 

Contractor for  execution of the work are unsound or of a  quality  inferior  to that contracted 

for, or otherwise not  in  accordance  with the Contract, or that  any defect, shrinkage  or other  

faults found in the work arising out of defective  or improper  materials  or workmanship, the  

Contractor  shall, upon receipt of a notice in writing in that behalf from  the Engineer-in-  

Charge forthwith rectify or remove and  reconstruct  the  work so specified in whole or in part,  

as  the case may be, and/or remove the materials/articles so  specified and provide other proper 

and suitable materials at  his expense. 

 

28.3 All damages caused by accidents or carelessness of the contractor or any of his employees or 

any property belonging to the Authority is wasted or is misused by the contractor or any of his 

employee shall be to the account of the contractor, who shall make good the loss. 

 

CLAUSE – 29 :  CONTRACTOR'S LIABILITY AND INSURANCE   

          

29.1 From commencement to completion of the work(s) as a whole, the Contractor shall take full 

responsibility for the care thereof and for taking precautions to prevent loss or damage.  He 

shall be liable for any damage or loss that  may happen to the works or any part thereof and to 

the  Authority's  Plant, Equipment and Material (hired or issued to  the Contractor)  shall  be in 

good order and  condition  and  in conformity  in  every respect with the requirements  of  the 

Contract and instructions of the Engineer-in-Charge. 

 

29.2     i) Neither party to the contract shall be liable to the other in respect of any loss or damage 

which may occur or arise out of "Force Majeure" to the works or any part thereof on to 

any material or article at site but not incorporated in the works or to any person or 

anything or material whatsoever or either party provided such a loss or damage could 

not have been foreseen or avoided by a prudent person and the either party shall bear 

losses  and  damages   in respect  of  their  respective men and  materials.  As such 

liability of either party shall include claims/ compensations of the third party also. 

 

ii) Provided,  however,  in  an  eventuality  as  mentioned in  sub-clause - 29.2 (i) above,  

the  following  provisions shall also have effect : 
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(a) The Contractor shall, as may be directed in writing by the Engineer-in-Charge 

proceed with the completion of the works under and in accordance with the 

provisions and conditions of the contract, and 

          

(b) The Contractor shall, as may be directed in writing  by the  Engineer-in-charge, 

re-execute the works lost  or  damaged,  remove  from the site any debris and so 

much  of  the works as shall have been damaged and carry the Authority's T & 

P, Plant and Equipment, Material etc. to the  Authority's store.  The cost of such 

re-execution of the works, removal of damaged works and carrying of 

Authority's store shall be ascertained in the same manner as for deviations and 

this shall be ascertained in the same manner as for deviations and this shall be 

added to the contract sum. Provided always that the Contractor shall, at his own 

cost, repair and make good so much of the loss or damage as has been 

occasioned by any failure on his part to perform his obligations under the 

contract or not taking precautions to prevent loss or damage or minimise the 

amount of such loss or damage, Final assessment of loss or damage shall be 

decided by the Engineer-in-Charge and his decision shall be final and binding.  

 

29.3 The contractor shall take special precautions to see that public places and roads adjacent to 

contractor's yard are not blocked at anytime either by his material or by his workmen. The 

roads are to be kept always clear and no equipment/materials shall be stacked.  

 

29.4 The navigable waterways shall not be blocked by Contractor's vessels.  The anchors dropped in 

the waterways shall be properly marked and removed after done with.   

 

29.5 The contractor shall indemnify and  keep  indemnified the Authority  against  all losses and  

claims  for  death, injuries or damage to any person or any property  whatsoever which may 

arise out of or in consequence of the construction and  maintenance,  of works during the 

contract  period  and also  against  all claims,  demands,  proceedings,  damages, costs,  charges 

and expenses whatsoever in respect of or  in relation   thereto,  and  such  liabilities  shall   

include claims/compensations of the third party.   

 

29.6 (a)      Before commencing execution of  the  work,  the Contractor shall without in any way 

limiting his obligations and  responsibilities under this condition,  insure  against any  

damage, loss or injury which may occur to any  property (excluding that of the 

Authority but including the Authority building rented to the contractor wholly or in part 

and  any part of which is used in part and any part of which is  used by  him for storing 

combustible materials) public  liability by arising out of the carrying out of the contract. 

For this purpose the contractor shall take out, pay all costs and maintain throughout the 

period of his contract public liability with the following coverage. 

 

i) Public liability limits for bodily injury or death not less than Rs. 1,00,000 for 

one person and Rs.  2,00,000 for each accident. 

 

ii) Property liability limits for each accident not less than Rs. 1,00,000 ; 

 

iii) The Contractor shall prove to the Engineer-in Charge from time to time that he 

has taken out all the insurance policies referred to above and has paid the 



 31 

necessary premiums for keeping the policies alive till expiry of the Defects 

Liability Period. 

 

(b) The Contractor shall ensure that similar insurance policies are taken out by his sub-

contractor (if any)  and shall be responsible for any claims or losses to the Authority  

resulting  from their failure to  obtain  adequate  insurance  protection  in connection 

thereof.  The Contractor shall produce or cause to be produced by his sub-contractors (if 

any) as the case may be, relevant, policy or policies and premium receipt as and when 

required by the Engineer-in-Charge. 

 

(c) If the contractor and/or his sub- contractor (if  any) shall  fail  to effect and keep in 

force the  insurance  referred to above or any other insurance which he/they may  be 

required  to effect under the term of the Contract then  and in  any such case the 

Authority may, without being bound  to  effect  and keep in force any  such insurance 

and  pay  such premium or premiums as may be necessary for that purpose and  from 

time to time deduct the amount so paid by the Authority from any moneys due or which 

may become due to the  contractor or recover the same as a debt due from the 

contractor.  

 

(d) The contractor shall at his own expense  arrange  for  the  safety provisions as required 

in respect of  the  works covered  under this contract as per the instruction  of  

Engineer-in-charge.  In case, the contractor fails to comply with the provisions of the 

safety the Engineer- in-Charge shall be entitled to and make the necessary arrangements 

at the risk and cost of the contractor. This will, however, not absolve the Contractor of 

his overall responsibility to execute the works under the contract. 

 

CLAUSE – 30 : SUSPENSION OF WORKS 

 

 The contractor shall on the order of the  Engineer-in-Charge suspend the progress of the works 

or any part thereof for  such time or times and in such manner as the  Engineer-in-Charge  may  

consider  necessary and  shall  during  such suspension properly protect and secure the work so 

far as is necessary in the opinion of the Engineer-in-Charge. 

 

CLAUSE – 31: FORECLOSURE OF CONTRACT IN FULL OR IN PART DUE  

                      TO ABANDONMENT OR REDUCTION IN SCOPE OF WORK 

          

If at any time after acceptance of the tender the Authority decides to abandon or reduce the 

scope of the works for reason whatsoever and hence does not require the whole or any part of 

the works to be carried out, the Engineer-in-Charge shall give notice in writing to that effect to 

the contractor and the Contractor shall have no claim to any payment of compensation or 

otherwise whatsoever, on account of any profit or advantage which he might have derived from 

the execution of the works in full but which he could  not derive in consequence of the fore 

closure of  the whole or part of the works. 
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CLAUSE – 32 : TERMINATION OF CONTRACT ON DEATH 

 

If the Contractor is an individual or a proprietary concern and the individual or the proprietor 

dies, or if the Contractor is a partnership concern and one of the partners dies, then, unless the 

Engineer-in-Charge is satisfied that the legal representatives of the individual contractor or of 

the proprietor of the proprietary concern and in the case of partnership, the surviving partners 

are capable of carrying out and completing the contract, the Engineer-in-Charge shall be 

entitled to terminate the Contract as to its incomplete part without the Authority being in 

anyway liable  to payment of any compensation whatsoever on any account to the estate  of the 

deceased Contractor and/or to  the  surviving partners of the Contractor's firm on account of  

termination of the Contract. The decision of the Engineer-in-Charge that the legal 

representatives of the deceased contractor or the surviving   partners of the Contractor's firm 

cannot carry out and complete the works under the contract shall be final and binding on the 

parties. In the event of such termination, the Authority shall not hold the estate of the deceased 

Contractor and/or the surviving partners of the Contractor's firm liable for damages for not 

completing the contract. Provided that the power of the Engineer-in-Charge of such termination 

of contract shall be without prejudice to any other right or remedy which shall have accrued or 

shall accrue to him under the contract. 

 

CLAUSE– 33: CORRUPT PRACTICE & TERMINATION OF CONTRACT IN FULL OR IN 

PART 

 
 33.1  If the contractor  

          

i) commits default in complying with or commits breach of any of the terms and 

conditions of the contract and does not remedy  it or take effective steps to remedy it  

immediately and  not  later than 10 days in any case after a  notice  in writing  is given 

to him in that behalf by the  Engineer-in-Charge; or 

          
ii) fails to complete the work (s) or any item of work  (s) within the time or any extended 

time under the contract  and does  not complete the work (s) or any item of works  

within the  period specified in a notice given in writing  in  that behalf by the Engineer-

in-Charge ; or 

     
iv) assigns, transfers, sublets (engagement of labour on  a piece-work  basis  or  of labour with  

materials  not  being incorporated  in the work shall not be deemed to be  subletting)  or 

attempts to assign, transfer or sublet  the  entire works  or  any  portion thereof without  the  

prior  written approval of the Engineer-in-Charge.  The  Engineer-in-Charge shall have powers 

to  terminate  the contract  in full or in part as aforesaid without  prejudice to  any  other right 

or remedy which shall have  accrued  or shall accrue of which cancellation notice in writing to  

the Contractor under the hand of the Engineer-in-Charge shall be conclusive evidence.  
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33.2  Corrupt Practice  

 

The Contractor shall not offer or to give to any person in the employment of the Authority or 

working under the orders of the Chairman any gift or consideration of any kind as an 

inducement or reward for doing or forbearing to do or for having done or forborne to do any act 

in relation to the obtaining or execution of the contract or any other contract with the purchaser 

or for showing or forbearing to show favour or disfavour to any person in relation to the 

contract or any other contract with the purchaser. Any breach of the aforesaid condit ion by the 

contract,  or  any  one employed,  by him or acting on his behalf (whether  with  or without  the 

knowledge of the Contractor) or the  commission of  any offence by the Contractor or by any 

one employed  by him  or acting on his behalf under Chapter IX of the Indian Penal Code 1860 

or the Prevention of Corruption Act.  1947 or any other Act enacted for the prevention of 

corruption by Public  Servant  shall entitle the  Chairman to  cancel  the contract and all or any 

other contracts with the  Contractor and  to recover from the Contractor the amount of  any  

loss arising from such cancellation in accordance with the provisions of General condition and 

Special conditions. 

          

 33.3   The Engineer-in-Charge shall, on such termination of the contract, have powers  

 

i) To take possession of the site of work under the contract as well as the land  / premises 

allotted to the contractor for his preliminary, Enabling and Ancillary works and  

 

ii)  Also any materials, constructional plant, equipment, implements, stores, structures etc. 

thereon. The Engineer-in-Charge shall also have powers to carry out the incomplete 

work by any means or through any other agency or by himself at the risk and cost of the 

contractor. In such agencies shall be credited to the  contractor at his contract prices and 

the contractor shall pay  the excess  amount, if any, incurred in completing the work  as 

aforesaid, as stipulated under sub-clause 33.5 hereunder. 

          

 33.4   On termination of the contract in full or  part,  the Engineer-in-Charge  may direct that a part or 

whole of  such plant,  equipment and materials, structures be removed  from the  site  of  the 

work as well as  from  the  land/premises allotted  to the contractor for his preliminary,  

enabling and  ancillary  works,  within a stipulated  period  if  the contractor  shall fail to do so 

within the period  specified in  a notice in writing by the Engineer-in-Charge,  the  Engineer-in-

Charge may cause then to be sold, holding the  net proceeds of such sale to the credit of the 

contractor, which shall  be released after completion of works and  settlement of amounts under 

the contract. 

          

 33.5 If  the expenses incurred or to be  incurred  by  the Authority  for  carrying out and completing  

the  incomplete work  or part of the same, as certified by the  Engineer-in-Charge, are in excess 

of the value of the work credited / to be credited to the contractor, the difference shall be  paid 

by the contractor to the Authority. If the contractor  fails to pay such an amount , as aforesaid, 

within thirty days  of receipt  of notice in writing from  the  Engineer-in-Charge, the Engineer-

in-Charge shall be empowered to recover such amount  from  any sum due to the contractor on  

any  account under this or any other contract or from his security deposit or otherwise. 
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 33.6 Also, the Engineer-in-Charge shall have the right  to sell  any or all of the contractor's unused 

materials,  constructional plant, equipment, implements, temporary building /  structures  etc. 

and apply the proceeds of  sale  thereof towards the satisfaction of any sums due from the 

contractor under the contract and if thereafter there may be any balance outstanding  from  the  

contractor,  the  Engineer-in-Charge shall have powers to recover the same in accordance with 

the provisions of the contract. 

          

 33.7 The contractor shall not construct any structure  even of  a temporary nature for any other 

purpose on IWAI  office premises  & Engineer-in-Charge's representative's office  or 

houseboat,  or any such things except with the written  permission  of  the EIC and any such 

construction,  so  put  up shall  be removed by the contractor whenever the EIC or  his 

representative calls upon the contractor to remove.  Any dispute or difference in respect of 

either the interpretation effect or application of the above conditions or of the amount 

recoverable there under by the purchaser from the Contractor, shall be decided by the 

Chairman. 

          

CLAUSE - 34  : COMPLETION TIME AND EXTENSIONS 

          

34.1 Time allowed for execution of the work as specified or the extended time, if any, in accordance 

with these conditions shall be essence of the contract. 

         

34.2 However, if the work is delayed on account of: 

          

i) Increase in the quantity of work to be done under the contract as per clause 16, or 

ii) Suspension of work as per clause 30 ; or 
         
iii) Rebuilding of work as per clause 31; or 
 

iv) "Force Majeure" as per clause 27; or 

          

 v) Any other cause which, in absolute discretion of the Engineer-in- Charge is beyond the 

contractor's control; then immediately upon the happening of any such events as 

aforesaid,  the  contractor shall  inform  the Engineer-in-Charge accordingly,  but  the  

contractor  shall  nevertheless  use constantly  his best endeavors to prevent and/or 

make  good the  delay  and shall do all that may be  required  in  this regard.  The 

Contractor shall also request, in writing, for extension of time, to which he may 

consider himself eligible under the contract, within fourteen days of the date of 

happening of any such events as indicated above. 

 

34.3  In any such case as may have arisen due to any of  the events, as aforesaid, and which may 

have been brought out by the contractor in writing, the Engineer-in-Charge may give a fair  and  

reasonable extension of time, after  taking  into consideration  the nature of the work delayed 

and  practicability  of  its execution during the  period  of  extension.  Provided in the event of 

non-receipt of a request for  such extensions  from the contractor for reasons whatsoever,  the 

Engineer-in-Charge may, at his sole discretion and with  due regard to the event, grant fair and 

reasonable extension  of time  not  more than 1/3rd of the  total  completion  period without  

any  financial  implication.  Such extensions,  if admissible,  shall be communicated to the 

contractor by  the Engineer-in-Charge  in writing within one month of the  date of  receipt of 
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such request or within one month of  the  occurrence  of the event, but in any case before 

expiry of  the contract period. 

 

 

CLAUSE – 35 :  COMPENSATION FOR DELAY 

 

If the contractor fails to complete all items of works in respect of any of the sub- group/group 

and/or work as a whole as the case may be and before the expiry of the period(s) of completion 

as stipulated in the aforesaid tender or any extended period (not due to the fault of the 

contractor) as may be allowed, he shall without prejudice to any other right or remedy of the 

Authority on account of such default, pay as an ascertained/agreed compensation as per Clause 

No. 36.  

 

CLAUSE – 36 : LIQUIDATED DAMAGES 

          

36.1 If the contractor fails to complete all items of works within the period(s) of completion as 

stipulated in the aforesaid tender or any extended period (not due to the fault of the contractor) 

as may be agreed he shall without prejudice to any other right or remedy of the Authority on 

account of such default, pay compensation (not by way of penalty) at the rate of 
1
/2% per week 

on the total value of the contract subject to a maximum of 10% of the total value of the 

contract. 

         

36.2  Should however, the contractor achieve the completion of the entire works as a whole under the 

contract within the time or in the extended time (not due to reasons of default on the part of the 

contractor) as may be accorded, the Authority will refund to him the amount of compensation 

recovered from him, if any, in respect of delay in the non completion of works(s) under the 

individual group/sub-group, as aforesaid in full, In this regard, the decision of the Engineer-in-

Charge shall be final and binding. 

 

 36.3 The amount of compensation may be adjusted, withheld, deducted or set off against any sum 

due or payable to the contractor under this or any other contract with the Authority 

 

 36.4 All sums payable by way of compensation under any of the conditions will be considered as 

reasonable compensation without reference to the actual loss or damage which will have been 

sustained. 

  

36.5 Payment of such damages shall not relieve the contractor of his obligation to complete the 

work or from any other of his obligation or liabilities under the contract.  

          

CLAUSE – 37  :  INSPECTION AND APPROVAL 

 

37.1 All works involving more than one process shall be subject to examination and approval at 

each stage thereof and the contractor shall give due notice to the Engineer-in-Charge on his 

authorized representative, when each stage is ready.  In default of such notice, the Engineer-in-

Charge shall be entitled to appraise the quality and extent thereof and the decision of the 

Engineer-in-Charge in this regard shall be final and binding. 
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 37.2  No work shall be put out of view without the approval of the Engineer-in-Charge or his 

authorized representative and the Contractor shall afford full opportunity for examination.  The  

contractor shall give due notice  to  the  Engineer-in-Charge  or his authorized representative  

whenever any such work is ready for examination and the Engineer- in-Charge  or  his 

representative shall,  without  unreasonable delay,  unless he consider it necessary and advise 

the  contractor accordingly , examine and measure such work. In the event of the failure or the 

contractor to give such notice, he shall if required by the Engineer-in-Charge, uncover such 

work at the contractor's expenses. 

         

 37.3 Periodic inspection will be carried out by the EIC or his representative by their vessels. The 

contractor can have the inspection schedules finalized with the Engineer-in-charge. Generally 

all attempts should be made to have joint inspection and number of inspections be not less than 

three in a calendar month.  

          

CLAUSE – 38: COMPLETION CERTIFICATE 

          

38.1 The work shall be completed to the entire satisfaction of the Engineer-in-Charge and with in 

the specified time limit and terms and conditions of the contract. As soon as the work under the 

contractor is completed as a whole the contractor shall give notice of such completion to the 

Engineer-in-Charge.  The Engineer-in-Charge shall inspect the work and shall satisfy himself 

that the work(s) has been completed in accordance with the provisions of the contract and then 

issue to the Contractor a certificate of completion indicating the date of completion. Should the 

Engineer- in-Charge notice that there are defects in the works or the works are not considered  

to be  complete,  he  shall issue a notice in  writing  to  the Contractor  to rectify / replace the 

defective work  or  any part thereof or complete the work, as the case may be within such time 

as may be notified and after the contractor has complied  with as aforesaid and gives notice  of  

completion the Engineer-in-Charge shall inspect the work and issue  the completion certificate 

in the same manner as aforesaid. 

          

38.2  No certificate of completion shall be issued as stipulated above and no work be considered to be 

completed unless the contractor shall have removed from the work  site and  / or premises all his 

belongings /  temporary  arrangements  brought / made by him for the site and / or  premises in  

all  respects and made the whole of the site  and  /  or premises fit for immediate occupation / use 

to the satisfaction of the Engineer- in-Charge. If the contractor fails  to comply  with the above 

mentioned requirements on  or  before the date of completion of the work, the  Engineer-in-

Charge, may as he thinks fit and at the risk at cost of the contractor,  fulfill such requirements and 

remove / dispose  of  the contractor's belongings / temporary arrangements , as aforesaid, and the 

contractor shall have no claim in this respect except  for  any sum realized by the  sale  of  

Contractor's belongings  / temporary arrangements less the cost  of  fulfilling the said 

requirements and any other amount that  may be  due from the contractor. Should the expenditure  

on  the aforesaid account exceed the amount realized by sale of such contractor's  belongings / 

temporary arrangements  then  the contractor  shall  on demand pay the amount of  such  excess 

expenditure.   

        

 CLAUSE - 39:  MEASUREMENTS 

 

39.1 The Engineer-in-charge shall expect as otherwise stated ascertain and determine by 

measurement the value of work done in accordance with the contract. 
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39.2  Notwithstanding any provision in the relevant standard method of measurement or any general 

or local custom, measurement of work done under the contract shall be taken in accordance 

with the procedure set forth in the Technical Specifications or Schedule of Quantities under the 

contract. In case of items of work which are not covered by the  Technical  Specifications or 

Schedule of Quantities  measurement shall  be  taken in accordance with  the  relevant  standard 

methods  of  measurement laid down by the  Bureau  of  Indian Standard.  

 

 39.3  All items having a financial value shall be entered in daily log book/ measurement book 

prescribed by the Authority so that the complete work performed under the contract is duly 

accounted. 

          

 39.4  Measurement shall be taken jointly by the Engineer-in-Charge or his authorized representative 

and by the contractor or his authorized representative.  

        

39.5 Before taking measurements of any works, the Engineer-in-Charge or representative deputed 

by him for the purpose, shall give a reasonable notice to the Contractor.  If the Contractor fails 

to attend or send an authorized representative for measurement after such notice or fails to 

countersign or to record the objection within a week from the date of taking the measurements, 

taken by the Engineer-in-Charge shall be taken to be correct and final measurements of such 

works. 

 

39.6 The contractor shall, without extra charge, provide assistance with every appliance, labour and 

other things necessary for measurement.  

 

39.7   Measurements shall be signed and dated by both parties each day on the Site on completion of 

measurement. If the contractor objects to any of the measurement recorded by the 

representative  of  the Engineer-in- Charge a  note  to  the effect  shall be made in the item 

objected to and such  note shall be signed and dated by both parties engaged in  taking the  

measurement. The decision of the Engineer-in-Charge on any such dispute or difference or 

interpretation shall be final and binding on the contractor in respect of all contract items, 

substituted items, extra items and deviations.  

 

CLAUSE – 40:  PAYMENT ON ACCOUNT 

          

40.1 Interim bills shall be submitted  by  the  contractor monthly  on  or before the date fixed  by  

the  Engineer-in- Charge  for  the items of work completed.  The Engineer-in-Charge shall then 

arrange to have the bills verified with reference to the measurements recorded in the 

measurement book(s). 

 

40.2 Payment on account for amount admissible shall be made by the Engineer-in-Charge certifying 

the sum to which the contractor is considered entitled by way of interim  payment for the work 

executed, after deducting therefrom the amount already paid, the security deposit and such 

other amounts as may  be withheld, deductible or recoverable in terms of  the contract. 

 

40.3    Payment of the contractor's bills shall be made by the Authority only in Indian Rupees within 

30 days from the date of submission of the bill subject to the acceptance of the Engineer-in- 

Charge.  



 38 

 

40.4 Payments due to the contractor shall be made by crossed cheque by the Engineer-in-Charge or 

his authorised representative.  Such cheques shall be issued direct to the contractor on 

furnishing a stamped receipt for the amount of the cheque or to his constituted attorney duly 

authorized to receive such payments from the EIC. 

 

40.5 Any interim certificate given relating to work done or materials delivered may be modified or 

corrected by any subsequent interim certificate or by the final certificate. No certificate(s) of 

the Engineer-in-Charge supporting an interim payment shall itself be conclusive evidence that 

any work  or  materials to which it relates is / are  in  accordance with the same. 

 

40.6 Should there be a request for extension of date of completion, pending its consideration interim 

payments shall continue to be made as provided herein. 

 

40.7 TDS at the applicable rates shall be deducted at source from any payment made to the 

contractor against this contract. 

 

CLAUSE – 41: TAXES, DUTIES AND LEVIES ETC. 

 

The prices shall include all the taxes, levies, cess, octroi, royalty, terminal tax, excise service 

tax or any other local or central taxes as applicable/ charged by Center or State Government on 

all  materials, including steel, wood, POL (and  increase  if  any, on these during the currency 

of the contract) that  the contractor  has to purchase for the performance of the  contract, shall 

be payable by the contractor and the  Authority will not entertain any claim for compensation 

whatsoever in  this  regard.  The rates quoted by the contractor shall be deemed to be inclusive 

of all such taxes, duties, levies, etc. 

 

CLAUSE-42 :  TAX DEDUCTION AT SOURCE  

 

TDS at the applicable rate as per Income Tax Act/Rules shall be deducted from all the 

payment/advances made against the contract. 

 

CLAUSE – 43  :  PAYMENT OF FINAL BILL 

 

The final bill shall be submitted by the contractor within one month from the date of 

completion of the work or of the date the certificate of completion furnished by the Engineer-

in-Charge.  No further claim in this regard unless as specified herein under shall be entertained.  

Payment shall be made within three months. If there shall be any dispute about any item or 

items of the work then the undisputed item or items only shall be paid within the said period of 

three months or six months, as the case may be.  The contractor shall submit a list of the 

disputed items within thirty days from the disallowance thereof and if he fails to do so, his 

claim shall be deemed to have been fully waived and absolutely extinguished. 

 

CLAUSE - 44  :  OVER PAYMENTS AND UNDER PAYMENTS 

 

44.1  Whenever any claim whatsoever for the payments of a sum of  money to the Authority arises 

out of or under this  contract  against the contractor, the same may be  deducted  by the  

Authority  from any sum then due or  which  at  anytime thereafter  may  become  due to the  



 39 

contractor  under  this contract and failing that under any other contract with  the Authority  or 

from any other sum whatsoever due to the  contractor from the Authority or from the Authority 

or from his security deposit, or he shall pay the claim on demand. 

  

 44.2 The Authority reserves the right to carry out post- payment audit and technical examination of 

the final bill including all supporting vouchers, abstracts, etc.  The  authority  further reserves 

the right to enforce  recovery  of any  over payment when detected not- withstanding the  fact 

that  the amount of the final bill may be included by one  of the  parties  as  an item of dispute  

before  an  arbitrator appointed under clause 48  of this contract and notwithstanding  the fact 

that the amount of the final bill  figures  in the arbitration award. 

 

44.3 If as a result of such audit and technical examination any  over payment is discovered in 

respect of any work  done by the contractor or alleged to have been done by him  under 

contract,  it shall be recovered by the Authority  from  the contractor  by any of all of the 

methods  prescribed  above, and if any under payment is discovered, the amount shall  be duly 

paid to the contractor by the Authority. 

          

 44.4 Provided that the aforesaid right of the Authority  to adjust  over-payment  against amount due 

to  the  contractor under any other contract with the Authority shall not extend beyond  the 

period of two years from the date of payment  of the  final bill or in case the final bill is a  

MINUS  bill, from the date the amount payable by the Contractor under the MINUS final bill is 

communicated to the contractor. 

 

44.5 Any  sum of money due and payable to  the  Contractor (including the security deposit 

returnable to him) under the contract  may be withheld or retained by way of lien by  the 

Engineer-in-Charge  or  Authority against any  claim  of  the Authority  or  such other person or 

persons  in  respect  of payment  of a sum of money arising out of or under any  other contract 

made by the contractor with the  Engineer-in-Charge or Authority or with such other person or 

persons.  The sum of money so withheld or retained under this clause by the Engineer-in-

Charge or Authority will be kept withheld or retained as such by the Engineer-in- Charge or 

Authority or till his claim arising out of in the same contract or any other contract is either 

mutually settled or determined by the arbitrator, if the contract is governed by the arbitration 

clause under the clause 48 or by the competent court hereinafter provided, as the case may be, 

and the contractor shall have no claim for interest or damages  whatsoever  on this  account or 

any other ground in respect of any  sum  of money withheld or retained under this clause. 

          

 

 

 

 

CLAUSE - 45  :  CONTRACT MATTERS TO BE TREATED AS CONFIDENTIAL 

          

45.1 All  documents, correspondence, decisions  and  orders concerning  the contract shall be 

considered as  confidential and/or  restricted in nature by the contractor and he  shall not  

divulge  or allow access to them  by  any  un-authorized person. 

 

45.2 The contractor shall take necessary steps to ensure that all persons employed on any work in 

connection with this contract have noted that the Indian Official Secrets Act, 1923 (XIX of 
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1923) applies to them and shall continue so to apply even after the execution of such under the 

contract. 

 

CLAUSE – 46:  FINALITY CLAUSE 

          

It  shall be accepted as an inseparable part of  the  contract that  in matters regarding materials,  

workmanship,  removal of  improper work, interpretation of the contract  drawings and  

contract  specifications,  mode of  procedure  and  the carryout  out of the work  the decision of 

the  Engineer-in-Charge which  shall be given in writing shall be final and  binding on the 

contractor. 

 

CLAUSE – 47 : SUM PAYABLE BY WAY OF COMPENSATION TO BE  CONSIDERED IS  

REASONABLE WITHOUT PREFERENCE TO ACTUAL LOSS 

 

All sum payable by way of compensation to the Authority under any of these conditions shall 

be considered as reasonable compensation without reference to the actual loss or damage 

sustained and whether or not damage shall have been sustained. 

        

  CLAUSE – 48:  ARBITRATION 

         

48.1   Except as otherwise provided herein before, all questions, disputes or difference in respect of 

which the decision has not been final and conclusive arising between the Contractor and the 

Authority in relating to or in connection with contract shall be referred for arbitration in the 

manner provided as under and to the sole arbitrator appointed as follows: 

          

(i) Either of the parties may give to the other notices in writing of the existence of such 

question dispute or difference. 

 

(ii) Within thirty (30) days of receipt of such notice from either party the engineer-in-

charge of work at the time of such dispute shall send to the Contractor panel of three 

persons and there after the Contractor within fifteen (15) days of receipt of such panel 

communicate to the Engineer-in-charge the name of one of the persons from such panel 

and such a person shall then be appointed as sole arbitrator by the Chairman, IWAI. 

However, the arbitration so appointed shall not be an officer or the employee of Inland 

Waterways Authority of India. 

 

(iii) Provided that if the Contractor fails to communicate the selection of a name out of the 

panel so forwarded to him by the Engineer-in-charge then after the expiry of the 

aforesaid stipulated period the Chairman, shall without delay select one person from the 

aforesaid panel and appoint him as the sole arbitrator. 

          

48.2 The arbitrator to whom the matter is originally referred being transferred or vacating his office 

or being unable to act for any reason, then the Chief Engineer shall appoint another person to 

act as sole arbitrator, such person shall be entitled to proceed with the reference from the stage 

at which it was left by the predecessor. 
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48.3 The award of the Arbitrator shall be final and binding.  The Arbitrator shall decide in what 

proportion the Arbitrator‟s fees, as well as the cost of Arbitration proceeding shall be borne by 

either party. 

         

48.4 The Arbitrator with the consent of the parties can enlarge the time, from, time-to-time to make 

and publish his award. 

 

48.5 A notice of the existence in question, dispute or difference in connection with the contract 

unless served by either party within 30 days of the expiry of the defects liability period, failing 

which all rights and claim under this contract shall be deemed to have been waived and thus 

forfeited and absolutely barred. 

 

 48.6 The Arbitrator shall give reasons for the award if the amount of claim in dispute is Rs. 75,000/- 

and above. 

          

 48.7 The work under this Contract shall continue during Arbitration proceedings and no payments 

due from or payment by the Authority shall be withheld on account of such proceedings except 

to the extent which may be in dispute. 

 

 48.8 The Arbitration and Conciliation Act 1996 with any statutory modifications or re-enactment 

thereof and the rules made there under and being in force shall apply to the Arbitration 

proceedings under this clause. 

 

48.9 The parties to the agreement hereby undertake to have recourse only to arbitration proceedings 

under for Arbitration Act 1996 and the venue of the arbitration proceeding shall be Noida/ New 

Delhi and the parties will not have recourse to Civil Court to settle any of their disputes arising 

out of this agreement except through arbitration. 

 

49       EXTENSION OF CONTRACT 

  

IWAI shall initially award the work up to March 2012, However, IWAI reserve the right 

to extend the work for another two years to the successful contractors in their concerned 

sectors at the same rate, terms and conditions of the contract of 2011-12 after getting the 

willingness from the concerned contractor and subject to their satisfactorily performance 

of the works. 

        

NOTE: In case of contract with another Public Sector Undertaking, following Arbitration Clause shall 

apply:  "Except as otherwise provided, in case of a contract with a public Sector Undertaking if 

at any time any question dispute or difference whatsoever arises between the parties upon or in 

relation to, or in connection with this agreement, the same shall be settled in terms of the 

Ministry of Industry, Department   of Public Enterprises O.M   No.   3/5/93-PMA dt.30.06.93 

or any modifications / amendments thereof.  "The arbitrator shall have the power to enlarge the 

term to rate the award with the consent of the parties provided always that the commencement 

or continuation of the arbitration proceeding shall not result in cessation or suspension of any 

of other rights and obligations of the parties of any payments due to them hereunder.        

   

  

*** 
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PART- III 

 

TECHNICAL SPECIFICATIONS AND SPECIAL CONDITIONS 

 

A. OBJECTIVE AND SCOPE OF WORK 
 

1.  The Objective of the work is to install and maintain solar powered battery operated night 

navigational lights at nodal points all along the National Waterway No 2 between 

Bangladesh Border to Silghat to facilitate movement of propelled cargo vessels and other 

mechanized crafts during the period July-2010 to March 2012. These lights (to be issued by 

IWAI free of cost), under the scope of this contract, have to be erected along the river, on steel 

beacons (to be issued by IWAI free of cost), on bamboo beacon to be fabricated and erected at 

site by the contractor at his  cost.  

 

National Waterway No. 2, it extends from Bangladesh Border at Dhubri to Sadiya (length 891 

km) river Brahmaputra. The river carries floods during month April - September months when 

water hugs both high banks. The lean season in river Brahmaputra extends from month of 

October to March.  There is considerable difference between flood and lean season discharges 

and water level.  The maximum water level difference is about 10 m. The current in the river 

ranges from 0.5 to 4 m/s.  However, the current during the lean season seldom exceeds 1.5 m/s.  

During lean season many channels are formed of which main channel is to be identified and 

marked for navigation. For navigation through the waterway both during day and night, 

navigational lights along with day light marks are to be installed and maintained all along the 

navigational channel.  Thus the above marking system will ensure round the clock navigation. 
(The information is given in good faith.  Tenderers are advised to make their own assessment.  No 

claim due to this information shall be entertained). 

 

SCOPE OF WORK: 

 

Installation and maintenance of navigational lights in National Waterway-2 is proposed in the 

following stretches: 

 

Sl.           

No 
Stretch 

Distance 

(in river KM) 

No. of lights to be erected and 

maintained  

1 
B’Border - 

Pandu 
255 255 

2 Pandu - Silghat 185 200 

 

2.    To facilitate round the clock navigation of the vessels, IWAI is executing the scheme for 

installing and maintaining solar charged navigation lights on the top of pipe beacons/bamboo 

beacons/ manned country boats to be placed at different locations along the National 

Waterway at selected stretches for marking the navigable channel. The lights consist of fiber 

body, solar panel with rechargeable batteries along with navigation light and other accessories 

etc. The solar charged lights and steel pipe beacons shall be supplied to the contractor by IWAI 

free of cost. The contractor has to take delivery, transport such items to different nodal points 

in the river as instructed by IWAI after survey and identification of the navigable channel, erect 

the steel beacons by necessary excavation of earth/sand on the bank, erect the steel beacon, 
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back fill the pit with brick bats, earth etc. so that the steel beacons are jammed in such location, 

if safety demands, use brick bats and cement mortar and maintain the lights under care and 

supervision of a local villager. As regards the bamboo beacon, the contractor has to procure 

bamboo, fabricate the bacon tower, fix the position of the bamboo beacon by excavation, 

jamming and back filling and, if safety demands, use brick bats and cement mortar and 

maintain the lights under care and supervision of a local villager. For light on boat, the 

contractor has to hire a manned country boat at his cost and place the boat anchored at a desired 

location on the main channel. 

 

3. The navigable channel of 45.00 m width having depth more than 2.50 m is to be marked during 

flood and lean season using navigational lights coupled with day light marks.  These solar 

charged navigation lights along with their supporting infrastructural arrangement 

(Steel/bamboo beacon towers & manned country boats) are to be shifted to its required 

positions as and when navigational channel changes its course and therefore the tenderer has to 

deploy a team of river pilots with other related manpower equipped with mechanized boat for 

every 75 - 100 kilometer stretch.  

 

B. TECHNICAL SPECIFICATIONS AND SPECIAL CONDITIONS 

 

1 The contractor has to ensure erection of navigation lights in proper place suiting to the channel 

condition so that these lighted beacons assist movement of propelled vessels through the river 

route in a safe way. They shall also have to provide necessary safety cover to the navigation 

lights by deploying local villagers for round the clock safe keeping of navigation lights/beacon 

towers etc. The cost of providing such manning for safety arrangement shall be included in the 

rates quoted. 

 

2 While IWAI shall supply the required solar charged beacon lights and steel pipe beacons to the 

contractor free of any charge for erection and maintenance of the lights in the river, the 

contractor, at his cost shall have to fabricate and maintain the bamboo beacons as per 

specification and drawing and no extra charges shall be payable to the contractor for fabrication 

and supply of the bamboo beacons. IWAI however, depending on the site conditions and 

scheme approval , gradually augment bamboo beacon to steel beacon. The contractor, in such 

case, have to take delivery of such steel beacons from IWAI from time to time and replace his 

bamboo beacons. No additional amount shall also payable for such action by the contractor and 

he shall only be paid the charges for maintenance of these beacons along with lights. After the 

expiry of the contract the contractor has to retrieve all lights and steel bacon from the 

river/river bank and return to IWAI at Pandu at his cost and obtain a certificate in regard to the 

same for release of his final bill, until as otherwise he is advised by IWAI to leave the beacon 

towers in the field for continuation of their maintainece by the department or by any other 

agency as appointed by IWAI from time to time.   

 

3. In case of any theft or damage to the solar paneled lights or steel beacon towers supplied 

by IWAI, the cost of such materials, as per record of IWAI, shall be deducted from the 

amount payable to the contractor. The contractor shall therefore have to take all 

necessary arrangement for safe keeping of the materials as handed over to him by IWAI. 
 

4. The lights as installed and maintained by the contractor as per guidance of the Engineer In 

Charge shall have to be placed at such location so that the same indicates the safe navigable 
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channel to the barges/vessels using the waterway. For such action the navigational lights shall 

be erected on the top of the following structures/installations as detailed below: 
 

i) Steel beacon towers of height 10 metrs/ 6 meters (from the top of the ground):   

 

These beacon towers shall be supplied to the contractor by IWAI at its Pandu Port. The 

contractor has to take delivery of these beacons, transport the same to the site as required by 

mechanized boats and erect the same on the bank very close to the channel for providing 

guidance to the vessels. After erection the contractor has to maintain the beacon tower along 

with the light at the location which shall also include safe keeping (However in case any light 

is not functioning, the same have to be removed by the contractor, be handed over to IWAI at 

Pandu Port and also take a replacement light from IWAI and refit the same on beacon tower. 

With fluctuation of water level and change in the course of the river, the contractor has to shift 

and re-erect the beacon tower on the bank of the river at appropriate location. The contractor 

at his cost also has to supply and erect day light mark of appropriate type (Left hand or 

Right hand Mark). A general arrangement drawing of typical steel shore bacon with light is 

given at Annexure- IV & V. The contractor shall have to excavate necessary foundation for 

erection/re erection of each steel beacon tower, place the bacon tower in the same as per drawing, 

jammed the bacon tower with brick bats & earth and back fill the ditch including proper 

compaction. If the situation so demands because of safety reasons of the bacon tower, the 

contractor at his cost may undertake brick masonry foundation to the steel bacon tower. 
 

ii) Bamboo Beacon Towers with 4 meters height (from top of the ground level):  
 

After using all the steel pipe bacon towers as supplied by IWAI, the contractor shall have to 

make its own beacon towers using 4 nos full length bamboo along with cut bamboo poles and 

strips as per drawing as enclosed herewith /as per photograph as enclosed and install/ maintain 

the navigational lights on the top of the bamboo beacon towers. The contractor has to bear all 

expenditure for men and material for erection of bamboo beacon tower, installing the solar 

charged navigation light on the top of the same including maintainece of the light along with 

security arrangement. A general arrangement drawing of a typical bamboo shore beacon with light 

is given at Annexure-VI. 

The contractor at his cost also have to fabricate, supply and erect day light mark of 

appropriate type (Left hand Mark/Right hand Mark) as per drawing. 
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iii) Manned country boat anchored in the channel:   
 

Where light locations are not suitable for erection and maintenance of shore beacons, manned 

country boats hired locally by the contractor, are to be used for installation and operation of 

navigational lighting. Such manned country boats should be of about 22 feet x 5 feet size (with 

a permissible variation of + 15% in size) with arrangement for accommodation of one boatman/ 

majhi.  Boats are to be placed all along the navigation channel at pre-determined interval to 

mark the channel to facilitate round the clock navigation.  The contract includes provision of all  

labour, materials, mechanised boats, temporary works and everything whether of a temporary  or 

permanent nature required for completion  and maintenance so far as the necessity for  providing 

the same as specified in or reasonably to be  inferred from the contract. The contractor at his 

cost also has to supply and erect day light mark of appropriate type (Left hand 

Mark/Right hand Mark).  A general arrangement drawing of boat with light is given at 

Annexure-VII. 

 

a) Each boat should have all necessary fixtures like oars, bamboo poles etc require for manning 

the boat and safety of the boat.  Boat shall also have one flag each of green and red colour of 

size 1.0 m x 0.5 m fitted on a pole (given a coat of lime wash) of minimum 2.0 m height above 

water level. One flag will be hoisted at a time depending upon its position.  The Flag will be 

provided by the contractor at his own cost.  Material like coir string, straw, lime, etc. and other 

tools and plants as may be required are to be arranged at different beats at contractor's own 

cost. 

 

b) The boat should be in good condition and should be able to bear extreme weather condition of 

river.  

 

c) The boats shall have at least 1 no. Grab Nail Anchor of 10 kg weight with necessary mooring 

rope etc.   

 

d) Each boat should have all joints well caulked and bitumen painted to reduce seepage. 

 

e) Each boat should have accommodation facility, shelter and working facilities for a single 

boatman.  These boats are to be placed to facilitate night navigation from 5PM to 5AM. 

 

f) The contractor has to ensure that the boatman engaged at each boat should keep in correct 

position safekeeping the boat, the navigation light and battery, solar sets charging unit etc. 

 

g) The contractor has to ensure that the boatman engaged at each boat should well acquainted 

with the navigable channel of that area. The boatman should also have experience in marking 

the channel.  

 

h) The navigational lights with solar panels will have to be installed on the top of a manned 

country boat of standard size having provision for accommodation of one boatman/manjhi. The 

battery shall be kept under the shed in case of big navigational lights. His boat shall be placed 

at critical position as found suitable during the inspection and surveyed by IWAI and shall 

work like a floating buoy. His boat should also have a small platform at a height of about 1 

meter from the deck of the boat (above the shed) and a day light mark with a night navigation 

light fitted with solar panel and battery shall be installed on the platform. While the battery 
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shall be kept under the shed for safety and security, the solar panel shall charge the battery in 

the day time and the light shall be flashing at the pre-determined interval and work as night 

navigation system. The boats shall have to be kept in a position with its anchor and shall be 

moored at a depth of 2.0 – 2.5 meter. depending on the fall and rise of the water level and the 

changing channel pattern and these boats shall have to be placed at a suitable position for 

marking the navigable channel. 

 

 

iv) The contractor has to identify the navigable channel all along the beat and as suggested by the 

Authority, erect a bamboo at each critical position where the boats with the navigational lights 

are to be maintained. The vessels should be able to see its position from a long distance at night 

without any difficulties.  

 

v) The contractor shall also have to ensure that with the rise and fall of water level and with the 

changes of orientation of navigable channel; these beacons/ boats is also re-oriented in their 

position. Incase any beacon tower is under threat of erosion by the river or if the same gets 

uprooted due to any reason, the contractor shall ensure that the same is withdrawn from such 

site, kept under his safe custody, and again re erected in a suitable location as directed by the 

engineer in charge or his representative. Incase there is any theft/damage to the beacon towers 

/lights issued by IWAI to the contractor, the cost of the same shall be deducted from the 

contactor. 

 

vi) The contractor shall be responsible for the safety of the navigation light system and steel 

beacon towers after the same are issued to him. He shall have to hand over all lighting systems 

& steel beacons to the store of the Authority at Pandu Port and obtain a „No Dues Certificate‟ 

after expiry of work order or as per instruction of EIC. The said „No Dues Certificate‟ is 

required to be submitted to the Authority for release of his security deposit.  

 

vii) Night navigational lighting equipment & steel beacon towers will be issued by the Authority 

but all cases of theft/pilferage the same shall have to be reported to the Police Station by the 

contractor as soon as any such incident occurs. While submitting F.I.R. to the Police Station, if 

any assistance is required by the contractor the same will be provided by E.I.C. However, for 

the loss of navigational lighting equipment and steel beacons, the contractor will be solely 

responsible and the cost will be deducted from the running bill.  

 

viii) The contractor shall ensure that his inspection teams along with his mechanized boats are 

making inspection both at night and at day to ensure proper functioning of the lighting system 

and positioning of marks to ensure the safety vessels on top priority. IWAI shall have the right 

to travel by the mechanized boat of the contractor for the purpose of inspection and checking. 

The mechanized boats engaged by the contractor shall therefore have to be equipped with 

accommodation facility, small toilet and kitchen. No charges shall be payable by IWAI towards 

such facilities. 

 

 

5. If there is any theft/damage/ pilferage of the navigational lights/steel beacon as supplied by 

IWAI, the cost of the same will be deducted from the immediate next running bill of the 

contractor. In case there is receipt of the claim recoverable amount by IWAI from the insurance 

company, the same amount will be reimbursed to the contractor, which was deducted from his 
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running account bill towards theft/damage/ pilferage of the navigational lights. However IWAI 

reserves the right to undertake any insurance policy for the lights/steel beacon towers and the 

contractor shall be solely responsible to provide security for the navigation lights/beacon 

towers or buoys as is supplied by IWAI to the contractor. 

 

6. The contractor shall make his own arrangements for protecting the works during the course of 

installation and operation. During the process of work the contractor shall provide such 

precautionary and protective works at his own cost to protect the lighting equipments from the 

rough weather and the contractor shall be solely responsible for any damage, which may occur 

due to contractor not taking necessary protective steps. 

 

7. The contractor shall submit the rate analysis for the work/sub item in case the Department 

requires for the same during a negotiation.  

 

8. The contractor shall forthwith dispatch, raise and remove any plant (floating or otherwise) 

belonging to him or to any person employed by him which may be sunk in the course of 

execution and completion of the works or otherwise deal with the same as the E.I.C. and the 

representative may direct, until the same shall be raised and removed, the contractor shall 

display at night search lights and do all such things for the safe navigation as may be required 

by the department. In event of the contractor not carrying out the obligations imposed upon him 

by this clause, the E.I.C. shall raise and remove the same (without prejudice to the right of the 

department to hold the contractor liable) and the   contractor shall pay to the department all 

costs incurred in connection therewith.   

 

9. The progress of the work at each stage shall be subject to the approval of the EIC whose 

decision as to the rate of progress at each stage shall be final and binding on the contractor.  

The EIC reserves to himself the right to cancel the contract for unsatisfactory progress in the 

work at any stage. 

 

10. The contractor shall maintain at each stretch one Inspection Register for recording details of 

navigational lights like battery, solar panel, light etc and steel beacon towers which is must and 

required for replacement/charging/repairing/tightening/fitting etc as the navigational lights are 

in warranty repair period/ under AMC and to be produced by the contractor or his agent 

whenever called upon to do so by the EIC or his representative during their inspection of the 

work. If the rectification ordered to be done are not carried out within a time specified, the EIC 

shall have the right to get the same done through a third party and recover the expenditure 

incurred in the same from the any payment due to the contractor or the security deposit. This 

inspection register shall be the duplicate copying type so that one copy of the entries are 

retained in the EIC's office. 

 

11. The contractor shall get the payment for monthly operation & maintenance of lights based upon 

the certification as issued by the engineer in charge or his representative after the due 

inspections. 

 

12. However, for the operation during the initial month and the last month shall be considered with 

a partial operation during the calendar month based on the actual number of days against the 

month. 
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13. The contractor shall at his risk and cost, make all arrangements for locating the navigable 

channels, sand churs, snags etc. by means of regular soundings along the river and change the 

position of the lights to indicate the navigable channel for the vessels operating in that stretch. 

 

14. Navigational lights are termed as green light (left side along the current) and red light (right 

side along the current) are of variable nature and this can be determined only after conducting the 

survey in the field. However the total no. of navigational lights shall not exceed the number 

indicated in the contract. 

 

15. The contractor shall be liable to bear the expenditure of all manpower, material and equipment 

required for the work at his cost. He must, therefore, have thorough knowledge about the work 

prior to submission of his rates. No extra claim in this regard shall be entertained once the 

contract has been awarded. The navigational lights after initial installation shall be operated for 

the complete period of contract.  However, the operation period can be extended or curtailed at 

the discretion of EIC.  

 

16. The Contractor shall ensure provision of boats, majhies, in their respective beat/ reach so as to 

maintain and operate the required number navigational lights. They should also ensure that 

necessary security provision for the beacon towers are provided by them by engaging local 

villagers to avoid theft/damage to them. Depending on the site condition the contractor may 

also have to arrange necessary shed for his employees near the steel/bamboo beacon towers for 

providing shelter. 

 

17. Contractor shall intimate in writing the installation of navigational light immediately after 

completion within two days to enable EIC for arranging for the inspection of the same. The 

EIC or his representative shall inspect immediately and file a certificate accordingly. 

 

18. The completion period for installation of entire stretch for navigational lights is 20 days, 

inclusive of the mobilization period from the date of order of intimation to the contractor by the 

EIC or his representative.  The navigational lights shall be inspected on any day from the date 

of receipt of intimation about completion of installation of the navigational lights in the 

particular beat.  Full payment for installation of navigational lights shall be done only after the 

inspection provided the number of lights found is 100% of the number specified for the beat.  

In case, the number of lights found are less than that specified, the contractor shall immediately 

set right the same and inform the EIC for same.  The payment towards installation shall be 

released only after EIC or his authorized representative inspects and certifies that the number of 

navigational lights erected is same as the number specified.  The operation shall start after 

100% lights are installed to the satisfaction of EIC.  Operation of the lights shall be paid after 

verification of successful operation of the lights and marks for every month. The contractor or 

his authorized representative shall have to accompany the officer in-charge during every 

inspection days. In case the contractor fails to attend the inspection trip he shall be liable to 

accept the measurement recorded during the inspection. 

 

19. Navigational lights erected or operated in wrong position or without purpose shall not be 

considered for payment 

 

20. In case the contractor fails to operate the erected/re-erected navigational lights and 

conventional bamboo marks according to the specification and direction given by the EIC / his 
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representatives from time to time, E.I.C. shall be free to cancel the entire or part operating cost 

as the case may be and security amount deposited for the same shall be forfeited. In addition, 

the EIC reserves the right to operate the installed / re-positioned lights for the entire stipulated 

period through other agencies. In such an event the contractor shall be allowed to remove the 

material used in the initial installation / re-installation of lights only after completion of the 

stipulated operating period. 

 

21. Payment against each beat shall be done after inspection and verification by the E.I.C. or his 

representative on completion of the installation work, in entire stretch. 

 

22. The navigable channel shall be at least 45m wide (30m wide at shoals) and 2.5  meter deep. 

 

23. Where straight reach is available, boat lighted with navigational light shall be placed at longer 

distance but shall be visible from previous lights. 

 

24. For marking the main channel passing through the shoal/churs, the boat lighted with 

navigational light shall be placed in water close to the main navigational channel. 

 

25. The contractor shall bear full responsibility for the intimation to the EIC forthwith of any 

accident and take all necessary action required under relevant Acts and Rules, Marine Rules 

etc. as the case may be. The contractor shall also report such accidents to the competent 

Authority wherever such reports are required under rules. The EIC or his representative must 

however, be informed immediately in the event of any marine accident. The contractor should 

also bear full responsibility for all accident, damages or injury caused to any of the IWAI's 

employees, cause of which is established as due to contractor's carelessness or negligence. 

 

26. It has been proposed that the entire stretch shall be inspected at least three times in a month for 

very close monitoring and the contractor shall facilitate such inspection duly deploying his 

representative   along with the IWAI inspection team. 

 

27. It must be noted that in each beat during three inspections at least 95% lights and conventional 

bamboo marks should be available during each inspection in a month. 

 

28. The payment of monthly operational cost shall be as follows: - 

 

a. If during a month the lights seen in all the 3 inspections are 95% or above in the 

specified beat operational cost is payable for the full month for the lights actually 

seen in the beat limited to the least number observed during two inspections. 

 

b.    No monthly operational cost shall be payable for the full month if the lights on 

boats seen are less than 95% respectively in any inspection during a month. 

 

29. The contractor should deploy sufficient mechanized inspection boats for close monitoring and 

the contractor shall facilitate such inspection duly deploying representative along with proper 

manpower. 
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30. Transportation of men and material and delivery of the materials shall be under the scope of 

contractor. Any delays encountered in the transportation/mobilization of the men and material 

shall be accounted to the contractor. 

 

31. Care should be taken to ensure the proper holding of anchor of country boat/buoy, correct 

location of country boat in upright condition etc. at the time of installation and operation 

period. 

 

32. The contract can be extended for further period on mutually agreed terms and conditions for 

suitable period as per requirement as per Part II, clause No -49 of General conditions of the 

contract. 

 

 

    SPECIAL PAYMENT TERMS 

 

1. Installation of the lights mounted on steel/ bamboo beacons and on manned country boat along 

with necessary day light mark will be paid only after 100% of the night navigation lights are 

mobilized and placed at respective location. 

 

2. No payment will be made for any boat without light/without boatman being found posted. 

Similarly no payment shall be made until and unless the lights erected on the top of 

steel/bamboo beacons are found functional. It will be the responsibility of the contractor to 

obtain replacement of defective lights.   

 

3. Payment for installation and operation shall be done after a joint measurement and certification 

by a team including representative from the Authority and the contractor. In case the contractor 

fails to depute his representative, the finding made by the inspection team shall be deemed to 

be accepted by the contractor for the purpose of payment of his bill. 

 

4. Payment shall be released after it is recorded during departmental inspections only when it is 

found that at least 95% of the light on beacons/boats are found operated as per agreement 

during every inspections.  

 

5. At least three inspections shall be done every month.  

 

6. Payment against each boat light shall only be paid if the same is found to be anchored adjacent 

to its deputed location, during night time but may or may not be in its position during day time, 

however a day light channel mark must be maintained at the locations both at night as well as 

in day time. 

 

7. The rates quoted shall include all taxes and other levies. It shall be inclusive of all cost such as 

material, labour, tools etc. and should be valid for entire contract period. 
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SPECIAL CONDITIONS 
 

A. HOLD HARMLESS:    

i) The Contractor should indemnify and hold the Authority harmless from any liability or claim 

for damages because of bodily injury, death, property damage, sickness, disease or loss and 

expense arising from the Contractor‟s performance of this Contract. 

ii) The Contractor is acting in the capacity of an independent contractor with respect to the 

Authority. 

iii) The Contractor should protect, defend and indemnify the Owner from any claims by labourers 

or Sub Contractors for unpaid work or labour performed in connection with this Contractor. 

 

 

B. CHANGE ORDERS:    

    

 The Contractor should not make any changes in the schedule of work or the Specifications 

without written authorization by the Engineer in Charge and written concurrence by the 

Authority. 

 

C. UNSATISFACTORY PERFORMANCE:   

 

i) In case of unsatisfactory performance/ progress / services by the Contractor, IWAI shall have 

the right to issue a show cause notice to the consultant requiring him to explain the reason 

thereof. 

 

ii) In case of continuation of such unsatisfactory performance / progress / services, IWAI reserves 

the right to rescind the Contract and get the balance work executed at the risk and cost of the 

Contractor. 

D. WARRANTIES:  

 

i) The Contractor should warrant that this contract does not and shall not infringe any existing or 

subsequent patents, rights or licenses of any third party. 
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ii) The Contractor should further warrant that the rights of the Authority under the present contract 

are not and shall not be infringed by any prior or subsequent contract, which may have been or 

may hereafter be entered into by the Contractor with any other party. 

 

E. MISCELLANEOUS:      

 

i) The Contract embodies the entire understanding of the parties as to its subject matter and shall 

not be amended except in writing executed by both the parties and subject to the approval of 

the concerned authorities. 

 

ii) The lighting system issued to the contract shall be returned by the contractor to IWAI in the 

same condition as it was received by him.  
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PART-IV 

 

 

 

 

 

SCHEDULE OF QUANTITIES 
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SCHEDULE –A 

 

BILL OF QUANTITY 
 

 Installation, operation and maintenance of night navigational lights fitted on steel/bamboo 

beacon towers or on manned country boats during the period July 2011 to March 2012 in 

Bangladesh border - Pandu stretch of National Waterway No 2 (river Brahmaputra).  

 

Stretch:  B’Border- Pandu  (255 km) 

 

Sl 

No 
PARTICULARS UNIT QTY RATE AMOUNT 

A FLOOD SEASON (July -2011 – Sept-2011)     

1 

 

Installation of navigational light along with 

steel shore beacons/bamboo beacons /manned 

country boats at specific locations on the 

waterway including taking delivery of lights & 

steel shore becons from IWAI office/terminal 

at Pandu, transporting the same to different 

locations on the National Waterways with the 

assistance of contractors own 

vessels/mechanized boats, fabrication of 

bamboo beacons at contractors cost and 

erection of the lights/beacons along with a day 

light channel mark as per specification 

including all manpower, labour, boats, tools 

and tackles and fixing arrangements of the 

beacons/lights as per specifications  

 

Per 

light 
112 

  

2 

 

Maintenance and safe keeping of the lights, 

bamboo/steel becons, manned country boat, 

day light mark battery, solar cell etc. including 

manning and supervision by contractor in 

B‟Border - Pandu sector in National 

Waterways No -2 from July, 2011 to 

September, 2011 as per specifications. 

(Including 18 nos. fixed beacon lights in the 

above sector)  

 

Per 

Light 

month 

390 

  



 55 

SCHEDULE –A 

BILL OF QUANTITY 

B’BORDER - PANDU 
 

Sl 

No 
PARTICULARS UNIT QTY RATE AMOUNT 

B 
 

 LEAN SEASON (October- 11 to March-2012)  
    

1 

 

Installation of navigational light along with 

steel shore beacons/bamboo beacons /manned 

country boats at specific locations on the 

waterway including taking delivery of lights & 

steel shore becons from IWAI office/terminal 

at Pandu, transporting the same to different 

locations on the National Waterways with the 

assistance of contractors own 

vessels/mechanized boats, fabrication of 

bamboo beacons at contractors cost  and 

erection of the lights/beacons along with a day 

light channel mark as per specification 

including all manpower, labour, boats, tools 

and tackles and fixing arrangements of the 

beacons/lights as per specifications  

 

Per 

Light  
125 

  

2 

Maintenance and safe keeping of the lights, 

bamboo/steel bacons, manned country boat, 

day light mark battery, solar cell etc. including 

manning and supervision by contractor in 

B‟Border - Pandu sector in National 

Waterways No -2 from Oct, 2011 to March, 

2012 as per specifications. 

 

 

Per 

Light 

month 

1530 

  

 

 

(SIGNATURE OF TENDERER) 

NAME & DESIGNATION:  

  

                                                                                     NAME OF FIRM                                           

 DATE :                         . 

        SEAL                                 . 
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SCHEDULE –B 

 

BILL OF QUANTITY 
 

Installation, operation and maintenance of night navigational lights fitted on steel/bamboo 

beacon towers or on manned country boats during the period July 2011 to March 2012 in 

Pandu  - Silghat stretch of National Waterway No 2 (river Brahmaputra).  

 

Stretch:  Pandu – Silghat (185 km) 

Sl 
No 

PARTICULARS UNIT QTY RATE AMOUNT 

A July -2011 – Sept-2011(Flood season)     

1 

 

Installation of navigational light along with 

steel shore beacons/bamboo beacons /manned 

country boats at specific locations on the 

waterway including taking delivery of lights & 

steel shore becons from IWAI office/terminal 

at Pandu, transporting the same to different 

locations on the National Waterways with the 

assistance of contractors own 

vessels/mechanized boats, fabrication of 

bamboo beacons at contractors cost  and 

erection of the lights/beacons along with a day 

light channel mark as per specification 

including all manpower, labour, boats, tools 

and tackles and fixing arrangements of the 

beacons/lights as per specifications  

 

Per 

light 
80 

  

2 

 

Maintenance and safe keeping of the lights, 

bamboo/steel becons, manned country boat, 

day light mark battery, solar cell etc. including 

manning and supervision by contractor in 

Pandu- Silghat  sector in National Waterways 

No -2 from July, 2011 to September, 2011 as 

per specifications (Including 20 nos. fixed 

beacon lights in the above sector)  

 

Per 

Light 

month 

300 
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             SCHEDULE –B 

          BILL OF QUANTITY 

          (PANDU – SILGHAT) 

 

Sl 
No 

PARTICULARS UNIT QTY RATE AMOUNT 

B 
 

October- 2011 to March-2012 (Lean Season) 
    

1 

 

Installation of navigational light along with 

steel shore beacons/bamboo beacons /manned 

country boats at specific locations on the 

waterway including taking delivery of lights & 

steel shore becons from IWAI office/terminal 

at Pandu, transporting the same to different 

locations on the National Waterways with the 

assistance of contractors own 

vessels/mechanized boats, fabrication of 

bamboo beacons at contractors cost and 

erection of the lights/beacons along with a day 

light channel mark as per specification 

including all manpower, labour, boats, tools 

and tackles and fixing arrangements of the 

beacons/lights as per specifications  

 

Per 

Light  
100 

  

2 

Maintenance and safe keeping of the lights, 

bamboo/steel bacons, manned country boat, 

day light mark battery, solar cell etc. including 

manning and supervision by contractor in 

Pandu - Silghat sector in National Waterways 

No -2 from Oct, 2011 to March, 2012 as per 

specifications. 

 

 

Per 

Light 

month 

1200 

  

 

 

(SIGNATURE OF TENDERER) 

NAME & DESIGNATION:  

 

                                                                                     NAME OF FIRM                                           

 DATE :                         . 

        SEAL                                 . 
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Annexure -I 

AGREEMENT FORMAT 
 

 This agreement made on __________day______year_____between the Inland 

Waterways Authority of India (hereinafter called the `IWAI‟ which expression shall unless excluded 

by or repugnant, to the context, be deemed to include heir, successors in office) on one part and 

M/S__________________(hereinafter called the „CONTRACTOR‟ which expression, shall unless 

excluded by repugnant to the context be deemed to include his heirs, executors, Administrators, 

representatives and assigns of successors in office) on the other part. 

 

WHEREAS THE IWAI desirous of undertaking the works _________________ 

_____________________________________________________________________ 

 

 WHEREAS the contractor has offered to execute and complete such works and whereas IWAI 

has accepted the tender of the contractor and WHEREAS the contractor has furnished 

____________________________________________________________ 

as security for the due fulfillment for all the conditions of this contract. 

 

 NOW IN THIS AGREEMENT WITNESSTH AS FOLLOWS 

 

 In this agreement words and expression shall have the same meaning as are respectively as 

assigned to them in the conditions of contract hereinafter referred to: 

 

 The following documents shall be deemed to form and be read and construed as part of this 

agreement VIZ. 

 

 i) (a) Notice Inviting Tenders 

 

(b) Tender form 

 

(c) Warranty 

 

ii) Information & instruction for Tenders  

 

iii) (a) Schedule – Bill of  Quantity 

 

(b) Annexures 

 

iv) General Conditions of Contract 

 

v) Technical  specifications and Special Conditions of  Contract 

 

The contract agreement has been compiled by the IWAI from the original tender documents 

and all the correspondences from the tendering stage till acceptance.  In the event of any difference 

arising from the completion of the contract, the original tender documents, contractor‟s offer, minutes 

of meetings and correspondence between the party ended vide letter No.________________________ 
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may be referred to by either party.  These documents shall take precedence over the compiled 

documents. 

 

The contractor hereby covenants with the IWAI to complete and maintain the “Works” in 

conformity in all respect, with the provisions of the agreement. 

 

The IWAI hereby covenants to pay the contractor in consideration of such completion of 

works, the contract price at the time and in the manner prescribed by the contract. 

 

IN WITNESS WHEREOF the parties hereunto have set their hands and seals on the day year 

first written. 

 

For and on behalf of     For and on behalf of  

(Inland Waterways Authority of India)  Contractor  

 

      

Signature ____________________   Signature _____________ 

 

Name &Designation ______________  Name & Designation _______________ 
             

Stamp       Stamp      

 

Witness:       Witness: 

 

1) Signature _________________   1) Signature _________________ 

 

 

2) Name & Designation______________   2) Name & Designation____________ 
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Annexure –II 

 

BANK GUARANTEE PROFORMA FOR FURNISHING   

PERFORMANCE GUARANTEE 

 

To 

The Chairman 

Inland Waterways Authority of India 

A-13, Sector-1 

Noida 

 

 In consideration for the Chairman, Inland Waterways Authority of India hereinafter called „the 

Authority” having agreed, under the terms and conditions of the Agreement dated ……………….  .  

made between……..  and …for the due fulfillment of the said Agreement by the Contractor of the 

terms and conditions contained in the said Agreement, on production of  Bank Guarantee for 

Rs…………………. (Rupees…………………….) at the request of…………………. Contractor(s), 

We (Bank) do hereby undertake to pay to the Authority an amount not exceeding 

Rs…………………… against any loss or damage caused to or suffered, or would be caused to or 

suffered by the Authority by reason of any breach of the said Contractor(s) of any of the terms or 

conditions contained in the said Agreement. 

 

2. We……. do hereby undertake to pay the amount due and payable under this Guarantee without 

any demur, merely on a demand from the Authority stating that the amount claimed is due by way of 

loss or damage caused to or would be caused to or suffered by the authority by reason of breach by the 

said contractor(s) of any of the terms or conditions contained in the said Agreement or by reason of the 

contractor(s)‟s failure to perform the said Agreement,. Any such demand made on the Bank shall be 

conclusive as regards the amount due and payable by the Bank under this guarantee.  However, our 

liability under this guarantee shall be restricted to an amount not exceeding Rs……………….. 

 

3. We undertake to pay the authority any money so demanded notwithstanding any dispute or 

disputes raised by the contractor(s) / suppliers(s) in any suit or proceeding pending before any court or 

Tribunal relating thereto liability under this present being absolute and unequivocal. 

 

   The payment so made by us under this Bond shall be valid discharge of our liability for 

payment there under and the contractor(s) / supplier(s) shall have no claim against us for making such 

payment. 

 

4. We, …………………. further agree that the guarantee herein contained shall remain in full 

force and effect during the period that would be taken for the performance of the said Agreement and 

that it shall continue to be enforceable till all the dues of the Authority under or by virtue of the said 

Agreement have been fully and its claim satisfied or discharge or till…....................... Certify that the 

terms and conditions of the said Agreement have been fully and properly carried out by the said 

Contactor(s) and accordingly discharges this Guarantee after…….. years from the date of completion 

of the said contract unless a demand or claim under this Guarantee is served in writing on the bank but 

before the expiry of the said period of ………………. years in which case it shall be enforceable 

against the bank not withstanding the fact that the same is enforced after the expiry of the said period 

of …………….. years. 
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5. We,…………………..further agree with the Authority that the Authority shall have the fullest 

liberty without our consent and without affecting in any manner our obligations hereunder to vary any 

of the terms and conditions of the said Agreement or to extend time of performance by the said  

Contractor(s) from time to time or to postpone for any time or from time to time any of the powers 

exercisable by the Authority against the said Contactor(s) and to forbear or enforce any of the terms 

and conditions relating to the said Agreement and we shall not be relived from  our liability by reason 

of any such variation, or extension  being granted to the said Contractor(s) or for any forbearance, act 

or omission on the part of the Authority or any indulgence by the Authority to the said Contractor(s) or 

by any such matter or thing whatsoever which under the law relating to sureties would, but for the 

provision, have effect of so relieving us. 

 

6. It shall not be necessary for the Authority to proceed against the Contractor before proceeding 

against the Bank and the Guarantee herein contained shall be enforceable against the Bank 

notwithstanding any security which the Authority may have obtained or obtain from the Contactor 

shall at the time when proceedings are taken against the Bank hereunder be outstanding or unrealized. 

 

7. Notwithstanding anything contained herein above our liability under the guarantee is restricted 

to Rs……………. and shall remain in force until……………….  Unless a claim or suit under this 

guarantee is filed with us on or before……………………  ALL OUR RIGHTS UNDER THE 

GUARANTEE SHALL BE FORFEITED and the bank shall be relieved and discharged from all 

liabilities therein. 

 

8. This Guarantee will not be discharged due to the change in the constitution of the Bank or the 

Contractor(s) / supplier(s). 

 

9. We,…………. lastly undertake not to revoke this Guarantee during its currency except with the 

previous consent of the Authority in writing.   

 

 

Dated the …………date of…………..2009 

for…………………………… 

(indicate the name of Bank) 

Signature………………………….. 

Name of the Officer…………………………. 

(in Block Capitals) 

Designation  

Code No………………………………….. 

    Name of the Bank and Branch. 
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  Annexure – III 

 
 

DETAILS OF BANK ACCOUNT FOR RELEASE OF PAYMENT THROUGH ELECTRONIC 

FUND TRANSFER SYSTEM 
 

(TO BE FURNISHED BY THE BIDDER ON IT’S LETTER HEAD) 
 

NAME OF THE PROJECT: __________________________________________ 
 

THE BANK ACCOUNT DETAILS ARE FURNISHED AS BELOW: 

 

We _______________________________(Name of the Bidder) hereby request you to give our 

payments by crediting our bank account directly by E-Payment mode as per account details given 

below. We hereby undertake to intimate IWAI in case of any change in particulars given below and 

will not hold IWAI responsible for any delay / default due to any technical reasons beyond IWAI‟s 

control:- 
 

Bank Account Number : _________________________________________ 

 

RTGS/NEFT/IFSC CODE : _________________________________________ 

 

Name of the Bank  : _________________________________________ 

 

Address of the Branch of the Bank :_________________________________________ 

 

Branch code   : _________________________________________ 

 

Account Type   : _________________________________________ 

(Saving/Current/Others) 

 

A BLANK CHEQUE (CANCELLED) IS ENCLOSED HEREWITH. 

 

I/We hereby declare that the particulars given above are correct and complete. If the transaction 

is delayed or credit is not affected at all for reasons of incomplete or incorrect information, I/We would 

not hold IWAI responsible. 

 

Date:        Signature of Authorized Signatory 

 

BANK CERTIFICATION: 

 

It is certified that above mentioned beneficiary holds a bank account No. _________________  

with our branch and the bank particulars mentioned above are correct. 

 

Date:                 Authorized Signatory 
 

                  Authorization No._____________ 
         

          Name:_______________________ 
        

      Official Seal/Stamp 
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ANNEXURE- IV 

 

 

 
 

 

      DRAWING OF 10 M HEIGHT BEACON TOWER WITH M.S.PIPE 
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ANNEXURE-V 

                                                                                   

 
 

DRAWING OF 06 M HEIGHT BEACON TOWER WITH M.S.PIPE 
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ANNEXURE-VI 

 
DRAWING OF 04 M HEIGHT BEACON TOWER WITH BAMBOOS STRUCTURE 
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ANNEXURE-VII 

 

 
                              General arrangement drawing of boat with light & day marks 

 

 


