



INLAND WATERWAYS AUTHORITY OF INDIA
(Ministry of Shipping, Govt of India)
Head office: A-13, Sector-1, NOIDA-201301 (UP)

ADDENDUM-II DATED 11th MARCH 2011

REQUEST FOR PROPOSAL FOR MOVEMENT OF 3 MMTPA OF IMPORTED COAL FOR A PERIOD OF 7 YEARS THROUGH WATERWAY TO NTPC PLANT AT FARAKKA

In reference to the publication dated 12th January 2011 and Addendum to RFP dated 18th February 2011 with respect to above mentioned project, it is to inform that the last date for submission of bid is further extended up to 15th April 2011. Please also refer to Addendum-II, which is published on the websites www.iwai.nic.in and www.iidcindia.co.in.

Date: 11 March 2011

Sd/-
Chief Engineer,
Tel: 0120- 2521664/2522971



REQUEST FOR PROPOSAL FOR MOVEMENT OF 3 MMPTA OF IMPORTED COAL FOR A PERIOD OF 7 YEARS THROUGH INLAND WATERWAY TO NTPC PLANT AT FARAKKA

ADDENDUM –II DATED 11th MARCH 2011 TO THE REQUEST FOR PROPOSAL DOCUMENT

The following addendums are hereby incorporated as part of Request for Proposal , (the “RFP”), issued in relation to Movement of 3 MMPTA of Imported Coal for a Period of 7 Years through Inland Waterway to NTPC Plant at Farakka and the RFP shall stand modified and amended accordingly.

S.NO	Document ref (indicate ITB/ TPA/ CTA)	Clause/ Article No.	Addendum
1.	Information to Bidders (Volume I, RFP)	Clause 1.2.11, Page 21	In clause 1.2.11 the word “exclusive is replaced by “inclusive”
2.	Information to Bidders (Volume I, RFP)	Clause 1.3, Page 23	In Clause 1.3, the date of “ 28th February 2011 ” which was replaced to “ March 15, 2011 ”, is now read as April 15, 2011.
3.	Information to Bidders (Volume I, RFP)	Clause 3.4.1 (b), Page 41	In Clause 3.4.1 (b), Page 41 the following words are deleted “ IL&FS Infrastructure Development Corporation Limited” and are replaced by “IL&FS IIDC Fund”
4.	Tripartite Agreement (Volume II, RFP)	Recital J, Page 74	Recital J, Page 74 of RFP issued on 12 th January 2011 is replaced by following “In accordance with the provisions of the RFP, the Successful Bidder has paid (i) project success fee of Rs 2,50,00,000/- (Rupees Two Crores and Fifty lacs only),

Coal movement through Inland Waterway

S.NO	Document ref (indicate ITB/ TPA/ CTA)	Clause/ Article No.	Addendum
			to “IL&FS IIDC Fund” (hereinafter referred to as “IL&FS IIDC Fund”), (ii) Project Development Fees of Rs 50,00,000/- (Rupees Fifty Lacs only) to “Integrated Translog Development Company Ltd IWAI-IIDC PDF” each individually through Demand Draft drawn in favour of IL&FS IIDC Fund and Integrated Translog Development Company Ltd IWAI-IIDC PDF respectively payable at New Delhi, plus service tax as applicable in each case