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FOR 
 

INSTALLATION AND MAINTAINENCE OF NAVIGATIONAL 

LIGHTING SYSTEM IN KOLKATA – RAJMAHAL STRETCH OF 

NATIONAL WATERWAY NO.1 (RIVER GANGA) FOR THE YEAR 

2011-12 

 

 

 

 

TENDER NO -01/ NN/2011-12 

INLAND WATERWAYS AUTHORITY OF INDIA 
(Ministry of Shipping, Govt. of India) 

P-78 , GARDEN REACH ROAD, KOLKATA-7000 043 
Telephone Nos. 033-24390393, 24396055 

Telefax Nos: 033-24395570, 24391710 
Email: dirkol.iwai@nic.in 
Website: www.iwai.nic.in 

 

 

mailto:dirkol.iwai@nic.in
http://www.iwai.nic.in/
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INLAND WATERWAYS AUTHORITY OF INDIA 
(Ministry of Shipping, Govt. of India) 

P-78 , GARDEN REACH ROAD, KOLKATA-7000 043 
Telephone Nos. 033-24390393, 24396055 

Telefax Nos: 033-24395570, 24391710 
Email: dirkol.iwai@nic.in 
Website: www.iwai.nic.in 

 
No: IWAI/KOL/SUR(8)/2011-12                                                                               Date: 

 

To, 

 

 

Sub:   Tender documents for Installation and maintenance of navigational lighting system in 

Kolkata –Rajmahal  stretch of National Waterway No 1 (River Ganga) for the year 2011-

12.  

 

 

Ref: Your letter No.        Dated 

 

Sir, 

 

  With reference to your letter cited on the above mentioned subject, please find enclosed 

herewith one set tender document for the subject work. You are requested to go through the terms 

and conditions carefully and also visit the site to familiarize and submit your tender as per 

procedure explained therein. 

  

Last date for receipt of tender is 18.06.2011 up to 14:30 hrs at IWAI, Kolkata regional  

office. 

 

Issuance of tender document will not construe that such bidders are automatically 

considered qualified. 

Yours faithfully 

 

 

 

             

DIRECTOR 

mailto:dirkol.iwai@nic.in
http://www.iwai.nic.in/
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INLAND WATERWAYS AUTHORITY OF INDIA 

(Ministry of Shipping, Govt. of India) 

P-78 , GARDEN REACH ROAD, KOLKATA-7000 043 
Telephone Nos. 033-24390393, 24396055 

Telefax Nos: 033-24395570, 24391710 
Email: dirkol.iwai@nic.in 

Website: www.iwai.nic.in                  

                              
NOTICE INVITING TENDER No-01/ NN/2011-12                                                                                                                                                       

 

 
 

1. Name of Work: Tender documents for Installation and maintenance of navigational 

lighting system in Kolkata –Rajmahal  stretch of National Waterway No 1 (River Ganga) 

for the year 2011-12 
 

     2. Inland Waterways Authority of India (IWAI) invites sealed tenders in two cover system 

(Cover I - Technical bid and Cover II - Financial Bid (schedule-A) from experienced 

contractors for the work of Installation and maintenance of navigational lighting system in 

Kolkata –Rajmahal stretch of National Waterway No 1 (River Ganga) for the year 2011-12    

 

    3. The sealed tenders should super scribe the words “Tender documents for Installation and 

maintenance of navigational lighting system in Kolkata –Rajmahal  stretch of National 

Waterway No 1 (River Ganga) for the year 2011-12”. 
 

     4. Estimated Cost of the work and EMD requirement are as under:  
 

Sl 

No. 

 
Stretch of NW-1 

 

Total Estimated       

cost 

(Rs in Lakhs) 

 

Earnest Money Deposit 

(Rs in Lakhs) 

1 Kolkata - Rajmahal 

 

134.65 

 

3.37 

 

            TERMS & CONDITIONS:- 

 

1. Interested bidders may obtain non-transferable bid document by submitting non-refundable      

demand draft for Rs.1,500/- (Rupees One thousand only) drawn in favour of  “IWAI 

FUND” payable at Kolkata.  Tender document will be available for sale from 23.05.2011 to 

17.06.2011 between 10.00 hours to 17.00 hours (IST) on any working day from Monday to   

Friday/ Saturday) from the office of the Director , IWAI, P-78 , Garden Reach Road 

,Kolkata - 700043 
  

mailto:dirkol.iwai@nic.in
http://www.iwai.nic.in/
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2. The tender document can also be downloaded from the IWAI‟s website “www.iwai.nic.in”.  

Bidders submitting the downloaded version of tender document is required to submit Rs. 

1,500/- (Rupees one thousand five hundred only) i.e. an amount equal to the cost of tender 

document along with tender in the form of demand draft made in favour of „IWAI fund‟ 

payable at Kolkata at any nationalized/ schedule bank. A signed declaration stating that 

no alteration has been made in any form in the downloaded tender document is to be 

enclosed with the tender by the bidder for downloaded tenders. 

 

3. The tenderer shall meet the following pre-qualification criteria: 
 

i. The tenderer shall be registered with Central Public Works Department, Railways, MES 

and State PWD/ Irrigation Department or non-registered contractors having experience 

of working with IWAI. 

 

ii. The tenderer must have executed similar works of day light and night navigational 

marking works in major rivers like National Waterways etc in a stretch of at least 150 

kms in length and shall have to enclose satisfactory work done certificate issued by the 

department. Tenderers failing to submit documentary evidence as mentioned above 

shall be considered disqualified for participating in the bid.  

 

iii. The tenderer shall also have to enclose documentary evidence indicating day light 

channel marking works undertaken by him in long stretches of Major rivers of length 

not less than 150 kms for the purpose of navigation.  
 

iv. Tenderer shall be income tax payee and shall submit Permanent Account Number 

issued by Income Tax Deptt.Average annual financial turnover of the company during 

last three years ending 31
st
 March of the previous financial year, should be at least 30% 

of the cost.  

 

v. Experience of having successfully completed similar nature of works in long stretches 

of major river of India during last 7 years ending last day of month previous to the one 

in which this tender is invited should be either of following: 

 

(a) Three similar works costing not less than 40% of the estimated cost; or  

 

(b) Two similar works costing not less than 50% of the estimated cost; or  

 

(c) One similar work completed not less than 80% of the estimated cost  
 

vi.  Latest certificate of solvency from nationalized / scheduled Bank included in the second 

schedule of the RBI Act for not less than the value indicated below:  

 

     
 
 

 

 

Sl.No Stretch 
Bank solvency required 

(Rs. in Lakhs) 

1. Kolkata-Rajmahal 40.40 
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vii. The tenderer shall agree to the terms & conditions of the tender and return the tender 

duly signed in each page for agreeing the same. 
 

viii. The tenderer shall submit required Earnest Money Deposit in the form of demand draft.  

Any/all submissions made without the earnest money and/or after the date mentioned 

hereinafter in clause 4 shall be deemed to be rejected. 
 

       ix .   Complete bid as per the tender document stipulation should reach the office of Director, 

Inland Waterways Authority of India , P-78 , Garden Reach Road ,Kolkata- 7000 43 at 

14.30 hrs. on 18 -06 -2011 latest by1400 hrs. The technical bid will be opened on same 

day at 1500 hours in the presence of intending bidders. 

 

        x. IWAI reserves the right to accept or reject any or all tenders without assigning any 

reason and no correspondence shall be entertained in this regard. 

 

 

 

 Director 
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INLAND WATERWAYS AUTHORITY OF INDIA, 

P-78, GARDEN REACH ROAD  

KOLKATA-43 

 

 Corrigendum for Tender for Installation and 

maintenance of navigational lighting system in Kolkata 

–Rajmahal stretch of National Waterway No 1 (River 

Ganga) for the year 2011-12. 

 

Sealed tenders are invited from reputed contractors for 

Installation and maintenance of navigational lighting 

system in Kolkata –Rajmahal stretch of National 

Waterway No 1 (River Ganga) for the year 2011-12. The 

details of NIT: - E.M.D – Rs. 3.37 lakhs/-. Date of Sale of 

Tenders is 23.05.2011 to 17.06.2011. Last date of 

submission of tender: 18.06.2011 up to 1400 hrs. Date of 

opening: 18.06.2011 at 1500 hrs. For other terms & 

conditions please refer to IWAI website www.iwai.nic.in. 

 

                                                                     DIRECTOR 

 

 

 

 

 

 

 

 
 

 

http://www.iwai.nic.in/
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PART-I 
FORM OF TENDER 

 

To, 

 THE DIRECTOR 

 INLAND WATERWAYS AUTHORITY OF INDIA, 

             Pandu Port Complex, Pandu, 

             Guwahati – 781 012 (ASSAM). 

 
1. Name of Work:  Installation and maintenance of navigational lighting system in Kolkata –

Rajmahal  stretch of National Waterway No 1 (River Ganga) for the year 2011-12 

 

 Sir, 

 

1. Having visited the site and examined the information and instructions for submission of 

tender, general conditions of contract, Special Condition of contracts, Technical, General and 

Detailed specification, Schedules and Bill of Quantities, agreement and bank guarantee forms, etc 

for the above named works, I/ We hereby tender for execution of the works referred to in the tender 

documents in conformity with the said Conditions of Contract, Specifications, Schedule of 

quantities for the sum as stated in Bill of quantities of this tender Document or such other sum as 

may be ascertained in accordance with the said conditions of contract. 

 

2. I/ We undertake to complete and Deliver the whole of the works comprised in the Contract 

within the time as stated in the tender and also in accordance in all respects with the specifications, 

designs, drawings and instructions as mentioned in the tender documents. 

 

3. I am tendering for the works mentioned in the table below and submitting the EMD 

separately for each stretch of National waterway in the form of demand draft in favour of IWAI 

Fund payable at Kolkata Nationalised / schedule bank as per the details given therein: 

 

Sl. 

No 
Stretch of NW-2 

Demand 

draft 

No. & Date 

 

EMD 

(Rs.) 

Details of  Bank 

(Name of Bank,Branch   

and address) 

1. Kolkata to Rajmahal 

  

3.37 lakhs 

 

 

4.I/ We agree to abide by this tender.  I/ We agree to keep the tender open for a period of 90 days 

from the date of opening of price bids or extension thereto as required by the IWAI and not to 

make any modifications in its terms and conditions. 
 

5.I/ We agree, if I/ we fail to keep the validity of the tender open as aforesaid or I/ we make any 

modifications in the terms and conditions of my/ our tender if I/ We fail to commence the 

execution of the works as above, I/ We shall become liable for forfeiture of my/ our Earnest 

money, as aforesaid and IWAI shall without any prejudice to an other right or remedy, be at the 
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liberty to forfeit the said Earnest Money absolutely otherwise the said earnest money shall be 

retained by IWAI towards part of  security deposit to execute all the works  referred to in the tender 

documents upon the terms and conditions  contained or referred to therein and to carry out such 

deviations as may be ordered.  Should this tender be accepted, I/ We agrees to abide by and fulfill 

all the terms and conditions and provisions of this tender.  No interest is payable on earnest money 

deposit and/ or security deposit. 
 

6. I/ We have independently considered the amount of Liquidated Damages shown in the 

tender hereto and agree that it represents a fair estimate of the loss likely to be suffered by IWAI in 

the event of works not being completed in time. 
 

7. If this tender is accepted, I/ We undertake to enter into execute at my/ our cost when called 

upon by the employer to do so, a contract agreement in the prescribed form.  Unless and until a 

formal Agreement is prepared and executed this tender together with your written acceptance 

thereto shall constitute a binding contract. 
 

8. If my/ our tender is accepted, I/We am/are to be jointly and severely responsible for the due 

performance of the Contract. I/We also declare that the firm has not been banned or blacklisted by any 

Govt. or its department or any Quasi Govt. agency or Public Sector Undertaking. 
 

9. I/ We understand that you are not bound to accept the lowest or any tender you may receive 

and may reject all or any tender without assigning any reason. 
 

10. I/ We certify that the tender submitted by me, us is strictly in accordance with the terms, 

conditions, specifications etc. as contained in the tender document, and it is further certified that it 

does not contain any deviation to the aforesaid documents. 
 

 

Date ………………..      Signature ………………… 

        Name ……………………. 

        Designation ……………… 

duly  authorized to sign & submit tender for an on behalf of  

(Name and address of firm) 

       M/s  ………………………………..  

               ……………………………….. 

       Telephone nos……………FAX No…………...  

Witness : 

Signature…………………….. 

Name : ……………………………. 

Occupation ……………………….. 

Address  ………………………….. 

Telephone nos.     

Fax No. _______________________ 
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INLAND WATERWAYS AUTHORITY OF INDIA 
(Ministry of Shipping, Road Transport & Highways; Govt. of India) 

INSTRUCTIONS FOR SUBMISSION OF BID 

 

1.0 All covering letters and information to be included in the bid shall be submitted along with 

the bid itself. 

 

2.0 This tender schedule is only for the work of “Installation and maintenance of navigational 

lighting system in Kolkata - Rajmahal stretch of National Waterway No 1 (River Ganga) 

for the year 2011-12. 

 

3.0 Stretch wise total estimated cost of works is as under: 

 

Sl. No. Stretch of NW -2 
Estimated cost 

(in Lakhs) 

1 Kolkata- Rajmahal             Rs.  134.65 

 

4.0 Tender should be submitted in two covers viz. separate sealed Envelope-1 and Envelope-2 

and both of these covers should be placed in an envelope duly super scribing clearly the 

name of the work “Installation and maintenance of navigational lighting system in 

Kolkata –Rajmahal stretch of National Waterway No 1 (River Ganga) for the year 

2011-12” and the note” TENDERS TO BE OPENED BY THE ADDRESSEE ONLY” 

written prominently.  The full name, postal address and phone/ Fax of the Bidder shall be 

written on the bottom left hand corner of each of the sealed envelopes. Further, envelope 

containing each part shall be superscripted as under:  

 

 Envelope -1 : Technical & Commercial Bid. 

 Envelope-2 : Price Bid of offer. 

 

Tenders are invited for Installation and maintenance of navigational lighting system 

in Kolkata –Rajmahal  stretch of National Waterway No 1 (River Ganga) for the year 2011-

12 and schedule –A shall be submitted by bidders in one cover i.e  under Cover-2 . No 

other documents other than the price schedule should be placed inside Envelope – 2 

containing price bid otherwise tender will be summarily rejected.  

 

Envelope –1 : The first cover shall be submitted along with the following documents and 

the cover should be super scribed with “ENVELOPE-1 : TECHNICAL/ COMMERCIAL 

BID FOR INSTALLATION AND MAINTENANCE OF NAVIGATIONAL LIGHTING 

SYSTEM IN KOLKATA-RAJMAHAL STRETCH OF NATIONAL WATERWAY NO  

(RIVER GANGA) FOR THE YEAR 2011-12. 

 

a) Bid document marked Original duly completed and signed on every page except prices. 
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b) Blank Performa of Schedule of Prices (prices not to be filled) 

c) Earnest Money Deposit (Demand Draft as prescribed)  

d) Registration certificate from concerned Authorities. 

e) Satisfactory work done certificate indicating details of work done, value of work done and 

period of work.  

f) Solvency certificate. 

g) Letter of Authority for signing and negotiation of tender (as the case may be). 

h) Permanent Account Number (PAN) issued by Income Tax Department. 

i) Audited balance sheets along with turn over, profit and loss account for the last 3 years i.e. 

ending March 2008-09,2009-10,2010-11 

Envelope-2:  

The second cover shall be submitted along with the following documents and 
the cover should be super scribed with “ENVELOPE-2: PRICE BID FOR 
INSTALLATION AND MAINTENANCE OF NAVIGATIONAL LIGHTING 
SYSTEM IN KOLKATA-RAJMAHAL STRETCH OF NATIONAL WATERWAY 
NO 1 (RIVER GANGA) FOR THE YEAR 2011-12. 

(i) Schedule of Prices duly filled in the specified form, i.e. “SCHEDULE –A & B.  

 

(ii) It may please be noted that this part shall not contain any terms & conditions. Any 

condition given in the price bid (envelope-2) will be a sufficient cause for rejection of bid. 

 

5.0 Bidders are advised to submit quotation strictly based upon technical specification, terms 

and conditions contained in technical specifications, terms and conditions contained in 

documents and not to stipulate any deviations.  Any change in this may lead to rejection of 

bid. 

 

6.0 Earnest Money Deposit separately for each stretch as indicated against stretch in NW-2 in 

the Notice inviting tender should be submitted by Demand Draft drawn in favour of 

“IWAI-Fund” payable at Kolkata on any Nationalised/ Scheduled Bank of India for each 

stretch.   Bids not accompanied with EMD in form of Demand Draft are liable for rejection. 

 

7.0 In case the purchaser of the tender document decide not to quote for this work, then the 

complete set of bid document may kindly be returned to the IWAI. 

 

8.0 The bids can only be submitted in the name of the bidder in whose name the bid documents 

were issued by the IWAI. 

 

9.0 Any annotations or accompanying documentation in the bid shall be in Hindi or English 

language only and in metric system. Tenders filled in any other language will be summarily 

rejected. 

 

10.0 Bidders shall sign their proposal with the exact name of the firm to whom the bid document 

has been issued.  The bid shall be duly signed and sealed by an authorized person of the 

bidder‟s organization as following: 
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10 (a) If the Tender is submitted by an individual, it shall be signed by the proprietor above his 

full name and full name of his firm with its current business address. 

 

10 (b) If the Tender is submitted by the proprietary firm, it shall be signed by the proprietor above 

his full name and full name of his firm with its name and current business address. 

 

10 (c) If the Tender is submitted by a firm in partnership, it shall be signed by all the partners of 

the firm above, their full names and current business address, or by a partner holding the 

power of attorney for the firm for signing the Tender in which cases a certified copy of the 

power of attorney shall accompany the Tender.   A certified copy of the partnership deed 

and current business address of all the partners of the firm shall also accompany the Tender. 

 

10 (d) If the Tender is submitted by a limited company, or a limited Corporation, it shall be signed 

by a duly authorized person holding the power of attorney for signing the tender in which 

case a certified copy of the power of attorney shall accompany the Tender.  Such limited 

company or corporation may be required to furnish satisfactory evidence of its existence 

before the contract is awarded.  „Satisfactory evidence‟ means the certificate of 

incorporation of the limited company or corporation under Indian Companies Act, 1956. 

 

10 (e) If the Tender is submitted by a group of firms, the sponsoring firm shall be submit complete 

information pertaining to each firm in the group and state along with the bid as to which of 

the firm shall have the responsibility for tendering and for completion of the contract 

document and furnish evidence admissible in law in respect of the authority assigned to 

such firm on behalf of the group of firms for tendering and for completion of the contract 

document.  The full information and satisfactory evidence pertaining to the participation of 

each member of the group of firm in the firm in the Tender shall be furnished along with 

the Tender.  

 

10 (f) All witnesses and sureties shall be persons of status and their full names, occupations and 

addresses shall be stated below their signatures.  All signatures affixed in each pate in the 

tender will be dated.  

 

11.0 Bidders shall clearly indicate their legal constitution and the person signing the tender shall 

state his capacity and also the source of his ability to bind the bidder.  The power of 

attorney or authorization or any other document constituting adequate proof of the ability of 

the signatory to bind the bidder shall be annexed to the bid.  The Owner may reject outright 

any bid unsupported by adequate proof of the signatory‟s authority. 

 

12.0 The bid document shall be completed in all respects and shall be submitted together with 

the requisite information and appendices.  They shall be complete and free from ambiguity, 

change or inter-lineation. In case IWAI requires any information/ clarification(s) from the 

Bidder in respect of the bid documents, the bidder shall be required to furnish the same in 

writing, to IWAI at the earliest where no time is specified by IWAI to furnish the same. A 

failure to furnish the same shall entitle IWAI to cancel/ reject the bid 
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13.0 If the space in the bid form or in the Appendices thereto is insufficient, additional pages 

shall be separately added.  These pages shall be consecutively page numbered and shall also 

be signed by the Bidder. 

 

14.0 The Bid documents shall be signed by the bidder on each page. 

 

15.0 Bidders should indicate at the time of quoting against this bid their full postal   addresses, 

telephone numbers and other communication details enabling IWAI to contact the bidder in 

case the need so arise. 

 

16.0 Bidder shall set their quotations in firm figures and without qualification.  Each figure 

stated should also be repeated in words and in the event of any discrepancy between the 

amounts stated in figures and words; the amount quoted in words shall be deemed the 

correct amount.  Bid containing qualifying expressions such as “subject to minimum 

acceptance” or “subject to availability of material/ equipment” etc. is liable to be rejected. 

 

17.0 IWAI shall have a unqualified option under the said bid bond to claim the amount there 

under in the event of the Bidder failing to keep the bid valid up to the date specified or 

refusing to accept work or carry it out in accordance with the bid if the IWAI decides to 

award the Work to the Bidder. 

 

18.0 The EMD shall be retained with the IWAI until finalization of tenders.  Further, security 

deposit as per the clause of Security shall be payable by the successful bidder. If the 

tenderer fails to furnish the security deposit in accordance with tender conditions EMD 

shall be forfeited. In the event of the Bidder becoming the successful Contractor.  The 

amount of EMD would be adjusted against the Security deposit. 

 

19.0 IWAI shall, however, arrange to release the EMD in respect of unsuccessful bidders within 

30 (thirty) days of placement of order to successful bidder.  No interest shall be payable on 

EMD by IWAI. 

 

20.0 Late bids, delayed bids received after the stipulated last date and time for receipt of bids, 

due to any reasons whatsoever will not be considered. 

 

21.0 The Tender Evaluation Committee (TEC) shall open the tenders in the presence of the 

intending tenderers who may be present at the date and time of opening informed in the bid 

document or subsequently.  If any of the tenderer or his agent is not present at the time of 

opening of tender, the TEC shall, on opening of tenders of the absentee tenderer, prepare a 

statement of the attested and unattested corrections in the tender over their signature.  Such 

a list shall then be binding on the absentee tenderer. 

 

22.0 The successful tenderers shall be required to execute a contract agreement in the given 

format. In case of any refusal/ failure on the part of such successful tenderer to execute such 

a contract shall be deemed to be a failure on the part of such successful bidder to comply 

with the terms contained herein. 

 

23.0  IWAI may award the work for two years beyond March 2012 to the successful contractor in 

their concerned sector at the same rate, terms and conditions of this contract of 2011-12 
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after getting the willingness from the concerned contractor and subject to performance of 

the contractor. 

 

24.0 IWAI reserves the right to reject any or all bids without assigning any reasons. 
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PART-II 

GENERAL CONDITIONS OF CONTRACT 

C O N T E N T S 

CLAUSE-1 :  DEFINITIONS  

CLAUSE-2 :           INTERPRETATIONS  

CLAUSE-3 : SECURITY DEPOSIT FOR PERFORMANCE 

CLAUSE-4 : REFUND OF SECURITY DEPOSIT 

CLAUSE-5 : SUFFICIENCY OF TENDER 

CLAUSE-6 : CONTRACT DOCUMENTS  

CLAUSE-7 : DISCREPANCIES AND ADJUSTMENT OF ERRORS 

CLAUSE-8 : DUTIES AND POWERS OF ENGINEER-IN-CHARGE’S  

                                    REPRESENTATIVE  

CLAUSE-9 : ASSIGNMENT AND SUB-LETTING 

CLAUSE-10 : FACILITIES TO OTHER CONTRACTORS 

CLAUSE-11 : CHANGE IN CONSTITUTION 

CLAUSE-12 : COMMENCEMENT OF WORK 

CLAUSE-13 : WORKS TO BE CARRIED OUT IN ACCORDANCE WITH     

                                    SPECIFICATION DRAWINGS AND ORDERS  ETC. 

CLAUSE-14 : SETTING OUT THE WORKS  

CLAUSE-15 : URGENT WORKS  

CLAUSE-16 : DEVIATIONS 

CLAUSE-17 : CONTRACTORS SUPERVISION 

CLAUSE-18 : INSTRUCTION AND NOTICE 

CLAUSE-19 : PLANT AND EQUIPMENT 

CLAUSE-20 : PATENT RIGHTS  

CLAUSE-21 : MATERIALS  

CLAUSE-22 : LAWS GOVERNING THE CONTRACT 

CLAUSE-23 : WATCHING AND LIGHTING  

CLAUSE-24 : WORK DURING NIGHT OR ON SUNDAYS AND HOLIDAYS 

CLAUSE-25 : LABOUR 

CLAUSE-26 : MATERIALS OBTAINED FROM EXCAVATION AND  

                                    TREASURE TROVE, FOSSILS ETC. 
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CLAUSE-27 : FORCE MAJEURE 

CLAUSE-28 : LIABILITY FOR DAMAGE, DEFECTS OR IMPERFECTIONS  

                                    AND  RECTIFICATION THEREOF 

CLAUSE-29 : CONTRACTOR’S LIABILITY AND INSURANCE 

CLAUSE-30 : SUSPENSION OF WORKS  

CLAUSE-31 : FORE CLOSURE OF CONTRACT IN FULL OR IN PART DUE   

                                    TO ABANDONMENT OR REDUCTION IN SCOPE OF WORK 

CLAUSE-32 : TERMINATION OF CONTRACT ON DEATH  

CLAUSE-33 : CORRUPT PRACTICE & TERMINATION OF CONTRACT IN  

                                     FULL OR IN PART  

CLAUSE-34 : COMPLETION TIME AND EXTENSIONS  

CLAUSE-35 : COMPENSATION FOR DELAY 

CLAUSE-36 : LIQUIDATED DAMAGES 

CLAUSE-37 : INSPECTION AND APPROVAL 

CLAUSE-38 : COMPLETION CERTIFICATE  

CLAUSE-39 : DEFECTS LIABILITY PERIOD  

CLAUSE-40 : MEASUREMENTS  

CLAUSE-41 : PAYMENT ON ACCOUNT  

CLAUSE-42 : TAXES, DUTIES AND LEVIES ETC 

CLAUSE-43 : PAYMENT OF FINAL BILL 

CLAUSE-44 : OVER PAYMENTS AND UNDER PAYMENTS  

CLAUSE-45 : CONTRACT MATTERS TO BE TREATED AS CONFIDENTIAL 

CLAUSE-46 : FINALITY CLAUSE  

CLAUSE-47 : SUM PAYABLE BY WAY OF COMPENSATION TO BE    

                                    CONSIDERED IS REASONABLE WITHOUT PREFERENCE TO  

                                    ACTUAL LOSS 

CLAUSE-48 : ARBITRATION 
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Part  - II 
 

    General Conditions of Contract 
          

 CLAUSE-1 : DEFINITIONS 

          
 In  the contract, the following words &  expressions  shall,  unless context otherwise 

requires, have the meaning  thereby respectively assigned to them: 

 

i) Contract  : means the document forming the  tender acceptance thereof and the 

formal agreement executed between the Inland Waterways Authority of India and 

the  contractor, together with  documents referred to therein, otherwise,  it shall  

mean  the notice inviting  tender,  instructions  for tenderers,  tender  (including  the  

warranty,  schedule  of quantities and prices, and other schedules attached thereto) 

general  conditions, and the terms of  contract,  special condition  if any, 

specifications, designs, drawings and  work order thereof etc. 

          

 ii) Contract sum : means the amount arrived at by  multiplying  the quantities shown 

in the schedule of quantities  and price by the respective item rates as allowed. 

          

 iii) Contractor  :  means  the successful  tenderer  who  is awarded the contract to 

perform the work covered under  this tender documents and shall be deemed to 

include the  contractor‟s  successors, executors, representatives or  assign  approved 

by the Engineer-in-charge. 

         

iv) Employer means the Chairman, Inland Waterways Authority of India and his successors. 

 

v) IWAI/ Authority/ Department/ Owner shall mean the Inland Waterways 

Authority of India, which invites tenders on behalf of the Chairman, IWAI and 

includes therein-legal representatives, successors and assigns. 

         

vi) Engineer-In-Charge : Engineer-In-Charge (EIC) means the Engineer officer authorised 

to direct, supervise and be In-charge of the works for the purpose of this contract who shall 

supervise and be in charge of the work. 

 

(vii) Engineer-in-charge representative shall mean any officer of the Authority nominated by 

the Engineer-in-charge for day to day supervision, checking, taking measurement, checking 

bills, ensuring quality control, inspecting works and other related works for completion of 

the project. 

   

(viii) Chairman: means Chairman of Inland Waterways Authority of India. 

 

(ix) Chief Engineer: means the Chief Engineer of the Authority. 

 

(x) Director means the Director of the Authority, as the case may be. 
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(xi) Deputy Director means the Deputy Director of the Authority, as the case may be. 

 

(xii) Assistant Director means the Asstt. Director of the Authority, as the case may be. 

 

(xiii) Assistant Hydrographic Surveyor means the Assistant Hydrographic Surveyor 

of the Authority, as the case may be  

 

(xiv) Work Order means a letter from the Authority conveying the acceptance of the 

tender/offer subject to such reservations as may have been stated therein. 

 

(xv) Day : means a calendar day beginning and ending  at  mid-night.  

 

(xvi) Week : means seven consecutive calendar days 

 

(xvii) Month : means the one Calendar month. 

 

(xviii) Site means the waterway and / or other places through which the works are to be 

executed. 

 

(xix) Vessel : means the vessel/craft belonging to  the Contractor  for carrying out the 

work.  

 

(xx) Drawings : means the drawings referred to in the specifications  and  / or appended 

with the  tender  document,  any modifications  of such drawings approved in 

writing  by  the Engineer-in-Charge  and shall also include  drawings  issued for  

actual  execution of the work time to time by  the  Engineer-in-Charge. 

         

(xxi) Urgent Works: means any urgent nature which in the opinion of the Engineer-In-

Charge become necessary at the time of execution and / or during the progress of 

work to obviate any risk or accident or failure or to obviate any risk of damage to 

the vessel structure, or required to accelerate the progress of work or which 

becomes necessary for security or for any other reason the Engineer-in-Charge may 

deem expedient. 

 

(xxii) Work/ works: means work / works to be executed in accordance with the contract. 

 

(xxiii) Schedules referred to in these conditions shall mean the relevant schedules annexed 

to the tender papers or the standard schedule of rates of the govt. mentioned with 

the amendments thereto issued up to the date of receipt of the tender. 

 

(xxiv) District specifications means the specifications followed by the State Government 

in the area where the work is to be executed. 

 

xxv) Tendered value means the value of the entire work as stipulated in the letter of 

award. 
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CLAUSE-2: INTERPRETATIONS  

 

2.1 Words imparting the singular only shall also include the plural; he includes she and vice-

versa unless this is repugnant to the context. 

 

2.2   Heading and marginal notes in these General   Conditions shall not be deemed to form part 

thereof or be taken into consideration in the interpretation of construction thereof of the 

contract. 

 

 

CLAUSE – 3 : PERFORMANCE GURANTEE & SECURITY DEPOSIT 
   

3.1 PERFORMANCE GURANTEE 

 

The contractor shall be required to deposit an amount equal to 5% of the tendered value of 

the work as performance guarantee in the form of either demand draft payable at any 

nationalized/schedule bank OR an irrevocable bank guarantee bond of any scheduled bank 

or State Bank of India in accordance with the form prescribed within 15 days of the issue 

of the work order.  

  

3.2 SECURITY DEPOSIT 

 

A sum @ 10% of the gross amount of the bill shall be deducted from each running bill of 

the contractor till the sum along with sum already deposited as earnest money will amount 

to security deposit of 5 % of the contract value of the work. Bank guarantee will not be 

accepted as security deposit. 

  

3.3 The contractor whose tender is accepted has to enter into an agreement with IWAI for the 

due fulfillment of the contract. The security amount will be accepted in form of demand 

draft only in favour of „Inland Waterways Authority of India – Fund‟ payable at Kolkata.  

 

3.4 The total performance guarantee/security deposit shall remain with IWAI till defect 

liability period after satisfactory completion of work.  

      

3.5 Interest will not be paid on security deposit or performance guarantee. 

          

3.6 If the contractor having been called upon by the Engineer in charge to furnish the security 

fails to do so within the specified period, the EMD submitted by the contractor shall be 

forfeited. It shall be lawful for the Employer: 

          

 i) To recover the amount of balance security deposit by deducting the amount from 

the pending bills of the contractor under this contract or any other contract with the 

Authority, OR 

 

 ii) To cancel the contract or any part thereof and to carry out the work or authorise to 

carry out the work/ works at the risk and cost of the contractor. 
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3.7 No claim shall lie against the authority either in respect of interest or any depreciation in 

value of any security. 

 

3.8 If the contractor neglects to observe or fails to perform any of his obligations under the 

contract, it shall be lawful for the Employer/ EIC to forfeit either in whole or in part, the 

security deposit furnished by the contractor. However, if the contractor duly performs and 

completes the contract in all respects and presents in absolute "NO DEMAND 

CERTIFICATE” in the prescribed form, the IWAI shall refund the security deposit to the 

contractor after deduction of cost and expenses that the Authority may have incurred and 

other money including all losses and damages which the Authority is entitled to recover 

from the Contractor. 

       

 In case of delay in the progress of work, the Engineer- in-Charge shall issue to the contractor a 

memo in writing pointing out the delay in progress and calling upon the contractor to explain the 

causes for the delay within 3 days of receipt of the memo and 10 days from issuance of memo 

whichever is earlier. If the Engineer-in-Charge is not satisfied with the explanations offered, he 

may forfeit the security deposit and / or withhold payment of pending bills in whole or in part and/ 

or get the measures of rectification of progress of work accelerated to the pre-defined level at the 

risk and cost of the contractor. 

    

 All compensation or other sums of money payable by the contractor under the terms of the 

contract or any other contract or on any other account whatsoever, may be deducted from or paid 

by the sale of a sufficient part of his security or from the interest arising therefrom or from any 

sums which may be due or may become due to the contractor by the Authority on any account 

whatsoever. Also in the event of the contractor‟s security deposit being reduced by reasons of such 

deductions or sale, as aforesaid the contractor shall, within 14 days of receipt of notice of demand 

from the Engineer-in-Charge make good the deficit in his security deposit.  

 

CLAUSE –4 : REFUND OF SECURITY DEPOSIT 

 

The security deposit less any amount due shall, on demand, be returned to the contractor 

on the expiry of defects liability period or on payment of the amount of the final bill 

payable in accordance with the agreement conditions, whichever is later, provided the 

engineer-in-charge is satisfied that there is no demand outstanding against the contractor. 

 

CLAUSE-5: SUFFICIENCY OF TENDER  

  

The   contractor  shall be deemed to have  satisfied  himself before  tendering as to the 

correctness and  sufficiency  of his  tender  for the works and of the rates  quoted  in  the 

schedule  of  Quantities and Prices which shall  (except  as otherwise  provided in the 

contract) cover all his  obligations  under the contract and all matters and things  necessary 

for the proper execution and completion of the works in accordance  with  the  provisions 

of the  contract  and  its maintenance during execution of work. 

 

 

 

 

CLAUSE – 6 :  CONTRACT DOCUMENTS  
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6.1 The language in which the contract documents shall  be drawn  up  shall be English and if 

the  said  documents  are written in more than one language, the language according to 

which  the  contract is to be constructed   and  interpreted shall be English and designated 

as the ` Ruling Language.' 

  

6.2 The Contractor shall be furnished free of charge two certified true copies of the contract 

documents.  

 

6.3 One copy of the  Contract  Documents furnished   to  the Contractor  as aforesaid shall be 

kept by the Contractor  on the Site in good order and the same shall at all  reasonable time 

be available for inspection and use by the Engineer-in-Charge, his representatives or by 

other Inspecting  officers of the Authority. 

         

6.4 None  of these Documents shall be used by the Contractor for any purpose other than that 

of this contract. 

 

CLAUSE-7: DISCREPANCIES AND ADJUSTMENT OF ERRORS 

          

7.1 Detailed drawings shall be followed in  preference  to small scale drawings and figured 

dimensions in preference to scaled  dimensions.  The  case of  discrepancy  between  the 

Schedule of Quantities and prices, the Specifications and/or the drawings, the following 

order of precedence shall  be observed :- 

 

(a) Description in the Schedule of Quantities and Prices     

(b)  Relevant Specifications and Special Conditions, if any 

(c) Drawings 

(d) General Specifications 

        

7.2 The contractor shall study and compare the drawings, specifications  and other relevant 

information given to  him by the Engineer-in-Charge and shall report in writing to the 

Engineer-in-Charge  any discrepancy and inconsistency  which he  notes. The decision of 

the Engineer-in-Charge regarding the true intent and meaning of the drawings and  

specifications shall  be final and binding. 

          

7.3 Any error in description, quantity or price in Schedule of Quantities and Prices or any 

omission there from shall not  vitiate  the  Contract or release the  Contractor  from  the 

execution  of the whole or any part of the  Works  comprised therein according to drawings 

and specifications or from any of his obligations under the contract. 

 

7.4 If on check there is difference in the  amount  worked out  by contractor in the schedule of 

quantities and  prices and General summary the same shall be adjusted in accordance with 

the following rules : 

          

(a) In the event of error occurring in the amount column of schedule of quantities and 

prices as result of wrong   multiplication  of unit price and quantity, the unit price  

shall be regarded as firm and multiplication shall be amended   on the basis of the 

quoted price. 
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(b) All   errors in totaling in the amount  column  and  in carrying forward totals shall 

be corrected. 

          

(c) The totals of various sections of schedule of quantities and  price  amended  shall 

be carried over  to  the  General Summary  and  the  tendered sum amended  

accordingly  . The tendered sum so altered shall, for the purpose of tender, be 

substituted  for the sum originally tendered and  considered for  acceptance  instead 

of the original sum quoted  by  the tenderer.  Any rounding off of quantities or in  

sections  of schedule  of quantities and prices or in General summary  by the 

tenderer shall be ignored. 

     

CLAUSE–8: DUTIES AND POWERS OF ENGINEER-IN-CHARGE'S              

                      REPRESENTATIVE 

  

8.1 The duties of the representative of the Engineer-in-Charge are to watch and supervise the 

works and to test  and examine  any materials/parts to be used or  workmanship  employed  

in connection with the works.  

          

8.2 The Engineer-in-Charge may, from time to time in  writing,  delegate to his representative 

any of the  powers  and authorities,  vested  in the Engineer-in- Charge  and  shall furnish 

to the contractor a copy of all such written delegation  of powers and authorities. Any 

written instruction  or written  approval  given by the representative  of  the  Engineer-in-

Charge to the contractor within the terms of  such delegation  shall bind the contractor and 

the  Authority  as though it has been given by the Engineer-in-Charge. 

        

8.3  Failure of the representative of the Engineer-in-Charge to disapprove any work or 

materials shall be without  prejudice  to the power of the Engineer-in-Charge  thereafter  to 

disapprove  such work or materials and to order the  pulling down, removal or breaking up 

thereof. The contractor shall , at  his own expense, again carry out such works as  directed 

by the Engineer-in-Charge. 

          

8.4 If the Contractor is dissatisfied with any decision  of the  representative  of the Engineer-

in-Charge, he  shall  be entitled to refer the matter to the Engineer-in- Charge  who shall  

thereupon confirm, reverse or vary such decision  and the decision of the Engineer-in- 

Charge in this regard shall be final and binding on the contractor. 

       

CLAUSE – 9 :  ASSIGNMENT AND SUB-LETTING 

 

The  Contractor  shall not sub-let, transfer or  assign  the whole  or any part of the work 

under the contract.  Provided that  the Engineer-in-Charge may at his discretion,  approve 

and authorise the Contractor to sub-let any part of the work,  which in his opinion, is not 

substantial,  after  the contractor submits to him in writing the details of the part of  the 

work(s) or trade proposed to be subject, to name  of the sub-contractor thereof together 

with his past experience in  the  said work/trade and the form of the  proposed  sub-

contract. Nevertheless any such approval or authorisation by the Engineer-in-Charge shall 

not relieve the contractor from his any or all liabilities, obligations, duties and 

responsibilities  under the contract. the  contractor shall  also  be fully  responsible  to the 
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Authority for all  the  acts  and omissions of the sub-contractor, his employees and agents  

or persons  directly employed by the contractor.  However,  the employment  of  piece rate 

works shall not be  construed  as sub-letting. 

          

 CLAUSE – 10  :  FACILITIES TO OTHER CONTRACTORS 

          

The contractors shall, in accordance with the  requirements of  the work as decided by the 

Engineer-in-  Charge,  afford all  reasonable  facilities  to  other  contractors  engaged 

contemporaneously on separate contracts and for departmental labour and labour of any 

other agency properly authorised by Authority or  statutory  body which may be employed 

at  the  site  for execution of any work not included in the contract which the Authority 

may enter into in connection with or ancillary  to the  works.   In all matters of conflict  of  

interest,  the Engineer-in-Charge  shall direct what compromise  should  be made  and  his 

decision shall be final and  binding  on  the parties. 

 

Clause-11   : CHANGE IN CONSTITUTION 

 

Where the contractor is partnership firm, prior approval  in writing  of the Engineer-in-

Charge shall be  obtained  before any  change is made in the constitution of the firms,  

where the contractor is an individual or a HINDU undivided  family business  concern, 

such approval, as aforesaid, shall  like-wise  be  obtained  before the contractor  enters  into  

any partnership firm which would have the right to carryout  the work undertaken by 

contractor.  If prior approval as  aforesaid is not obtained the contractor shall be deemed to  

have been  assigned in contravention to Clause 32 hereof and  the same  action will be 

taken and the same  consequences  shall ensure as provided for in the said clause-33.  

          

CLAUSE – 12  :  COMMENCEMENT OF WORK 

 

The contractor shall commence the work at the respective sites within 10 days of the issue 

of Letter of Award.  If the contractor commits default in mobilization of resources, and 

equipment as aforesaid, the Engineer-in-Charge shall without prejudice to any other right 

or remedy be at liberty to cancel the contract and forfeit the earnest money/security 

deposit. 

 

CLAUSE –13 :WORKS TO BE CARRIED OUT IN ACCORDANCE WITH 

SPECIFICATION DRAWINGS AND ORDERS ETC. 

 

13.1 The contractor shall execute the whole and every  part of the work in the most substantial 

and workman like  manner and both as regards material and otherwise in every  respect in 

strict conformity with the specification laid down or  as may  be laid down by the 

Engineer-in-Charge under the  terms of the contract. The contractor shall also conform 

exactly , fully and faithfully to the designs, drawings specifications and  instructions in 

writing in respect of the work ,  duly signed by the Engineer-in-Charge as may be issued 

from  time to time. 

 

 13.2 The contractor shall be entitled to receive, on  demand, in addition to the contract 

documents, in   accordance with  the provisions of contract, the documents set  forth herein 

in respect of the work on commencement on during  the performance of the contract: 
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(a) Specifications or revisions thereof other than standard printed specifications 

          

(b)  Explanations, instructions etc. 

 

Such  further drawings , explanation , modifications  and instruction,  as  the Engineer-in-

Charge may  issue  to  the contractor from time to time in respect of the work shall be 

deemed  to form integral part of the contract and  the  contractor shall be bound to carry 

out the work accordingly. 

        

 13.3 All  instructions and orders in respect of  the  work shall be given by the Engineer-in-

Charge in writing.  However, any verbal instructions or order shall be confirmed  by the  

Engineer-in-Charge as soon as practicable without  loss of time and only such written 

instruction shall be deemed to  be valid.  

 

CLAUSE – 14 : SETTING OUT THE WORKS 

 

The contractor shall provide all assistance and adhere to the instruction of E.I.C during the 

course of surveying, inspection, etc.  

 

CLAUSE – 15 :  URGENT WORKS 

 

If any urgent work (in respect where the decision of the Engineer-in-Charge shall be final 

and binding) becomes necessary, the contractor shall execute the same as may be directed, 

provided the directions are in accordance and confirmatory with provisions in Clause – 8. 

 

CLAUSE – 16 :  DEVIATIONS 

          

 16.1 The Engineer-in-Charge shall have powers to make any deviations in the original 

specifications of the works or any part thereof that are in his opinion, necessary at the time 

of or during the course of execution of the works for the aforesaid purpose or for any other 

reason, if it shall, in the opinion of the Engineer-in-Charge, be desirable, he shall also have 

the powers to make Deviations, such as (i) Variations  (ii) Extra   (iii) Additions / 

Omissions and (iv) Alterations or Substitutions  of  any  kind. No such Deviations in the 

specification or drawings or designs or Schedule of Quantities, as aforesaid, shall in any 

way vitiate or invalidate the contract and any such Deviations which the contractor may be 

directed to do shall form integral part of the contract as if originally provided therein and 

the contractor shall carry out the same on the same conditions in all respects on which he 

agreed to do the works under the contract.  However, such deviation for individual item 

shall be limited to + 10% but the total value of the contract should not exceed 10%.  
          
 16.2 Such items of work, as are required, to be executed at the   rates already provided in the   

schedule   of quantities, shall apply in respect of the same item(s) of work to be executed 

due to Variation.          
  
16.3 If requested by the contractor the time for completion of the work shall, in the event of any 

deviation resulting in additional cost over the contract sum be extended in the proportion 

which altered, additional or substituted work bears to the original contract sum plus such 
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further additional time as may be considered reasonable by the Engineer-in-Charge whose 

decision shall be conclusive as to such provision: 
          
16.4 Under the circumstances, the contractor shall at any stage not suspend the work on account 

of non-settlement of rates of such Deviated items. 

          

CLAUSE - 17:  CONTRACTORS SUPERVISION  
        
 17.1    The contractor shall either himself supervise the execution of the works or shall appoint at 

his own expense, an Engineer as his accredited agent approved by the Engineer-in-Charge, 

if contractor has himself not sufficient knowledge or experience to be capable of receiving 

instruction or cannot give his full attention to the works.  The contractor or his agent shall 

be present at the site(s) and shall superintend the execution of the works with such 

additional assistance in each trade, as the work involved shall require and considered 

reasonable by the Engineer-in-Charge, directions/ instructions given by the Engineer-in-

Charge to the contractor's agent shall be considered to have the same force as if these had 

been given to the contractor himself. 
        
 17.2 If the contractor fails to appoint a suitable agent as directed by the Engineer-in-Charge, the 

Engineer-in- Charge shall have full powers to suspend the execution of the works until 

such date as a suitable agent is appointed by the contractor and takes over the supervision 

of the work.  For any such suspension, the contractor shall be held responsible for delay so 

caused to the works. 

 

CLAUSE - 18 :  INSTRUCTION AND NOTICE 
           

 18.1 Except as otherwise provided in this contract, all notices to be given on behalf of the 

Authority and all other actions to be taken on its behalf may be given or taken by the 

Engineer-in-Charge or any officer for the time being entrusted with the functions duties 

and powers of the Engineer-in-Charge. 

          

18.2  All instructions, notices and communications etc. under the contract shall be given in 

writing and any such oral orders  / instructions given shall be confirmed in writing and no 

such communication which is not given or confirmed in writing shall be valid. 

 

 18.3 All instructions, notices and communications shall be deemed to have been duly given or 

sent to the contractor, if delivered to the contractor, his authorized agent, or left at, or 

posted to, the address given by the contractor or his authorized agent or to the last known 

place of abode or business of the contractor or his agent of services by post shall be 

deemed to have been served on the date when in the ordinary course of post these would 

have been delivered to him and in other cases on the day on which the same were  so 

delivered or left. 

 

18.4  The Engineer-in-Charge shall communicate or confirm the instructions to the contractor in 

respect of the execution of work in a work site order book maintained in the office of the 

Engineer-in-Charge and the contractor or his authorized representative shall confirm 

receipt of such instructions by signing the relevant entries in this book. If required by the 

Contractor, he shall be furnished a certified true copy of such instruction(s). 
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 CLAUSE -19:  PLANT AND EQUIPMENT  

          

 19.1 The Contractors shall provide and install all necessary plant; equipment and machinery 

required for the execution of the work under the contract, at his cost and shall use such 

methods and appliances for the purpose of all the operations connected with the work 

covered by the contract, which shall ensure the completion of work(s) within the specified 

time. 

          

  19.2 Subject to the availability of any item(s), plant, equipment and machinery the Authority at 

the written request of the contractor, may issue to the contractor on hire for being deployed 

on the work contracted for, at pre- determined rates, terms and conditions at the sole 

discretion of the Engineer-in-Charge. 

    

 CLAUSE – 20 :  PATENT RIGHTS 

          

The contractor shall indemnify the Authority, its representatives or its employees 

against any action, claim or proceeding relating to infringement or use of any patent or 

design or any alleged patent or design rights and shall pay any royalties or other charges 

which may be payable in respect of any article or material or part thereof included in the 

contract.  In the event of any claim being made or action being brought against the 

Authority or any agent, servant or employee of the Authority in respect of any such 

materials as aforesaid the contractor shall immediately be notified thereof. Provided that 

such indemnity shall not apply when such infringement has taken place in complying with 

the specific directions issued by the Authority but the contractor shall pay any royalties or 

other charges payable in respect of any such use, the amount so paid being reimbursement 

to the contractor only if the use was the result of any drawings and or specifications issued 

after submission of the tender. 

          

CLAUSE – 21 : MATERIALS 

 

 21.1 The contractor shall at his own expenses provide / arrange all materials required for the 

bonafide use on work under the contract. 

          

 21.2 All materials parts to be provided by the contractor shall be in conformity with the 

specifications laid down in the contract and the contractor shall furnish from time to time 

proof and samples, at his cost, of the materials parts as may be specified by the Engineer-

in-Charge shall also have powers to have such tests, in addition to those specified in the 

contract, as may be required and the contractor shall provide all facilities to carry out the 

same. The cost of materials parts consumed in such tests and also expenses incurred 

thereon shall be borne by the contractor in all cases and also where such tests which are in 

addition to those provided in the contract disclose that the materials are in conformity with 

the provisions of the contract. 

          

 21.3  The Engineer-in-Charge or his representative shall be entitled at any time to inspect and 

examine any materials parts intended to be used in or the works, either on the site or at 

factory or workshop or other place(s) where such materials are assembled, fabricated, 

manufactured or any place where these are lying or from where these are being obtained.  
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For this, purpose, the contractor shall afford such facilities as may be required for such 

inspection and examination. 

 

CLAUSE - 22 : LAWS GOVERNING THE CONTRACT 

 

The  Courts  at New Delhi/Guwahati only shall have the  jurisdiction  for filing the award 

of the arbitration and for any other  judicial proceedings. 

 

 

CLAUSE - 23:  WATCHING AND LIGHTING 

 

The Contractor shall provide and maintain at his expense all lights, guards, fencing and 

watching when and where necessary or as required by the Engineer-in- Charge for the 

protection of the works or for the safety and convenience of those employed on the works 

or the public. 

 

CLAUSE - 24:  WORK DURING NIGHT OR ON SUNDAYS AND HOLIDAYS  

          

 24.1 Subject to any provisions to the contrary contained in the contract, none of the works shall 

be carried out during national holidays without the permission in writing of the Engineer-

in-Charge.  However, when work is unavoidable or necessary for safety of life, property or 

works, contractor shall take necessary action immediately and advise the Engineer-in-

Charge accordingly. 

         

 24.2 The Engineer-in-Charge at its discretion may, however, direct the contractor that the work 

may be carried out on holidays, Sundays and/ or extra shifts to ensure completion of works 

under the contract as scheduled. 

          

CLAUSE - 25 : LABOUR 

    

25.1     Contractor has to abide by all the labour related laws and take necessary measures 

wherever applicable. 

 

25.2   ALCOHOLIC LIQUOR OR DRUGS. 

 

The contractor shall not otherwise than in accordance with the statutes ordinance and 

Government Regulations or orders for the time being in force import, sell, give, barter or 

otherwise dispose of any alcoholic liquor or drugs to permit or suffer any such import, sale, 

gift, barter or disposal by his sub-contractor, agent or employees. 

 

 

25.3   ARMS AND AMMUNITION 

 

The contractor shall not give, barter or otherwise dispose of to any person or persons any 

arms or ammunition of any kind or permit to suffer the same as aforesaid.       

 

 25.4 REMOVAL OF CONTRACTOR’S MEN 
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The Contractor shall employ for the execution of the works only such persons as are 

skilled and experienced in their respective trades and Engineer-in-Charge shall be at liberty 

to object to and require the contractor to remove from the works any persons employed by 

the Contractor for the execution of the works who, in the opinion of the Engineer-in-

Charge, misconduct himself or is incompetent or negligent in the proper performance of 

his duties. The contractor shall forthwith comply with such requisition and such person 

shall not be again employed upon the works without permission of the Engineer-in-

Charge.  

 

 CLAUSE – 26 :  MATERIALS OBTAINED FROM EXCAVATION AND TREASURE 

TROVE, FOSSILS, ETC.  

 

26.1 Materials of any kind obtained from excavation on the site shall remain the property of the 

Authority and shall be disposed off as directed by the Engineer-in-Charge. 

 

26.2 However if any of the materials thus obtained from excavation on the site is such as can be 

used in the execution of the work under the contract, the contractor will be allowed to use 

the same free of cost (except that any amount of royalty paid for in this regard by the 

Authority shall be recoverable from the contractor) for the aforesaid purpose provided the 

same is found suitable and is approved by the Engineer-in-Charge. 

 

26.3 Fossils, coins, articles of value, structures and other remains or things of geological or 

archeological interest discovered on the site shall be the absolute property of the Authority.  

The contractor shall take reasonable precautions to prevent his labour or any other person 

from removing or damaging any such article or thing and shall acquaint the Engineer-in-

Charge with such discovery and carryout the Engineer-in-Charge‟s directions as to the 

disposal of the same at the expense of the Authority. 

 

CLAUSE – 27:  FORCE MAJEURE 

 

27.1  The term Force Majeure shall herein mean Riots  (other than among the contractor's 

employees), Civil Commotion  (to the extent no insurable), war (whether  declared  or  

not), invasion,  act of foreign enemies, hostilation,  civil  war, rebellion,  revolution,  

insurrection, military  or  usurped power,  damage from aircraft, nuclear fission, acts of  

God, such  as  earthquake (above 7 magnitude on  Richter  Scale), lightning, 

unprecedented floods, fires not caused by contractor's  negligence  and  other such causes  

over  which  the contractor  has no control and are accepted as such  by  the Engineer-in-

Charge, whose decision shall be final and  binding.  In the event of either party being 

rendered unable  by Force  Majeure  to  perform any obligation  required  to  be performed 

by them under this contract, the relative  obligation  of the party affected by such Force 

Majeure  shall  be treated as suspended for the period during which such  Force Majeure 

cause lasts, provided the party allowing that it  has been  rendered  unable as aforesaid,  

thereby  shall  notify within  15 days of the alleged beginning and  ending  thereof giving 

full particulars and satisfactory evidence in support of such cause. 

        

 27.2 For delays arising out of Force Majeure, the bidder shall not claim extension in completion 

date for a period exceeding the period of delay attributable to the causes of Force Majeure 
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and neither the Authority nor the bidder shall be liable to pay extra costs provided it is 

mutually established that Force Majeure conditions did actually exist. 

 

27.3 If any of the Force Majeure conditions exists in the places of operation of the bidder even 

at the time of submission bid, he shall categorically specify in his bid and state whether 

they have been taken into consideration in their quotations. 

 

CLAUSE - 28 : LIABILITY FOR DAMAGE, DEFECTS OR IMPERFECTIONS AND 

RECTIFICATION THEREOF 

 

 28.1 If  the contractor or his labour  or  sub-contractor, injure, destroy or damage, battery, solar 

panel, lighting system, road, fence, enclosures, water pipe, cables,  buildings, drains, 

electricity or telephone  posts, wires,  trees,  grass line, cultivated land in the  area  in 

which  they may be working or in the area contiguous to  the premises  on which the work 

or any part of it is being  executed  or  if any damage is caused during  the  progress  of 

work,   the  Contractor shall upon receipt of  a  notice  in writing in that behalf from the 

Engineer-in-Charge, make good the same at his cost. 

          

28.2 If it appears to the Engineer-in-Charge or his representative at any time during to or prior 

to the expiration of the Defects Liability period that any work has been executed  with 

unsound, imperfect or unskilled  workmanship or that any materials or articles provided by 

the Contractor for  execution of the work are unsound or of a  quality  inferior  to that 

contracted for, or otherwise not  in  accordance  with the Contract, or that  any defect, 

shrinkage  or other  faults found in the work arising out of defective  or improper  materials  

or workmanship, the  Contractor  shall, upon receipt of a notice in writing in that behalf 

from  the Engineer-in-  Charge forthwith rectify or remove and  reconstruct  the  work so 

specified in whole or in part,  as  the case may be, and/or remove the materials/articles so  

specified and provide other proper and suitable materials at  his expense. 

 

28.3 All damages caused by accidents or carelessness of the contractor or any of his employees 

or any property belonging to the Authority is wasted or is misused by the contractor or any 

of his employee shall be to the account of the contractor, who shall make good the loss. 

 

 

 

 

 

 

CLAUSE – 29 :  CONTRACTOR'S LIABILITY AND INSURANCE   
          

29.1 From commencement to completion of the work(s) as a whole, the Contractor shall take 

full responsibility for the care thereof and for taking precautions to prevent loss or damage.  

He shall be liable for any damage or loss that  may happen to the works or any part thereof 

and to the  Authority's  Plant, Equipment and Material (hired or issued to  the Contractor)  

shall  be in good order and  condition  and  in conformity  in  every respect with the 

requirements  of  the Contract and instructions of the Engineer-in-Charge. 
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29.2     i) Neither party to the contract shall be liable to the other in respect of any loss or 

damage which may occur or arise out of "Force Majeure" to the works or any part 

thereof on to any material or article at site but not incorporated in the works or to 

any person or anything or material whatsoever or either party provided such a loss 

or damage could not have been foreseen or avoided by a prudent person and the 

either party shall bear losses  and  damages   in respect  of  their  respective men 

and  materials.  As such liability of either party shall include claims/ compensations 

of the third party also. 

 

ii) Provided,  however,  in  an  eventuality  as  mentioned in  sub-clause - 29.2 (i) 

above,  the  following  provisions shall also have effect : 

          

(a) The Contractor shall, as may be directed in writing by the Engineer-in-

Charge proceed with the completion of the works under and in accordance 

with the provisions and conditions of the contract, and 

          

(b) The Contractor shall, as may be directed in writing  by the  Engineer-in-

charge, re-execute the works lost  or  damaged,  remove  from the site any 

debris and so much  of  the works as shall have been damaged and carry the 

Authority's T & P, Plant and Equipment, Material etc. to the  Authority's 

store.  The cost of such re-execution of the works, removal of damaged 

works and carrying of Authority's store shall be ascertained in the same 

manner as for deviations and this shall be ascertained in the same manner as 

for deviations and this shall be added to the contract sum. Provided always 

that the Contractor shall, at his own cost, repair and make good so much of 

the loss or damage as has been occasioned by any failure on his part to 

perform his obligations under the contract or not taking precautions to 

prevent loss or damage or minimise the amount of such loss or damage, 

Final assessment of loss or damage shall be decided by the Engineer-in-

Charge and his decision shall be final and binding.  

 

29.3 The contractor shall take special precautions to see that public places and roads adjacent to 

contractor's yard are not blocked at anytime either by his material or by his workmen. The 

roads are to be kept always clear and no equipment/materials shall be stacked.  

 

29.4 The navigable waterways shall not be blocked by Contractor's vessels.  The anchors 

dropped in the waterways shall be properly marked and removed after done with.   

 

29.5 The contractor shall indemnify and  keep  indemnified the Authority  against  all losses and  

claims  for  death, injuries or damage to any person or any property  whatsoever which 

may arise out of or in consequence of the construction and  maintenance,  of works during 

the contract  period  and also  against  all claims,  demands,  proceedings,  damages, costs,  

charges and expenses whatsoever in respect of or  in relation   thereto,  and  such  liabilities  

shall   include claims/compensations of the third party.   

 

29.6 (a)      Before commencing execution of  the  work,  the Contractor shall without in any 

way limiting his obligations and  responsibilities under this condition,  insure  

against any  damage, loss or injury which may occur to any  property (excluding 
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that of the Authority but including the Authority building rented to the contractor 

wholly or in part and  any part of which is used in part and any part of which is  

used by  him for storing combustible materials) public  liability by arising out of 

the carrying out of the contract. For this purpose the contractor shall take out, pay 

all costs and maintain throughout the period of his contract public liability with the 

following coverage. 

 

i) Public liability limits for bodily injury or death not less than Rs. 1,00,000 

for one person and Rs.  2,00,000 for each accident. 

 

ii) Property liability limits for each accident not less than Rs. 1,00,000 ; 

 

iii) The Contractor shall prove to the Engineer-in Charge from time to time that 

he has taken out all the insurance policies referred to above and has paid the 

necessary premiums for keeping the policies alive till expiry of the Defects 

Liability Period. 

 

(b) The Contractor shall ensure that similar insurance policies are taken out by his sub-

contractor (if any)  and shall be responsible for any claims or losses to the 

Authority  resulting  from their failure to  obtain  adequate  insurance  protection  in 

connection thereof.  The Contractor shall produce or cause to be produced by his 

sub-contractors (if any) as the case may be, relevant, policy or policies and 

premium receipt as and when required by the Engineer-in-Charge. 

 

(c) If the contractor and/or his sub- contractor (if  any) shall  fail  to effect and keep in 

force the  insurance  referred to above or any other insurance which he/they may  

be required  to effect under the term of the Contract then  and in  any such case the 

Authority may, without being bound  to  effect  and keep in force any  such 

insurance and  pay  such premium or premiums as may be necessary for that 

purpose and  from time to time deduct the amount so paid by the Authority from 

any moneys due or which may become due to the  contractor or recover the same as 

a debt due from the contractor.  

 

(d) The contractor shall at his own expense  arrange  for  the  safety provisions as 

required in respect of  the  works covered  under this contract as per the instruction  

of  Engineer-in-charge.  In case, the contractor fails to comply with the provisions 

of the safety the Engineer- in-Charge shall be entitled to and make the necessary 

arrangements at the risk and cost of the contractor. This will, however, not absolve 

the Contractor of his overall responsibility to execute the works under the contract. 

 

CLAUSE – 30 : SUSPENSION OF WORKS 

 

 The contractor shall on the order of the  Engineer-in-Charge suspend the progress of the 

works or any part thereof for  such time or times and in such manner as the  Engineer-in-

Charge  may  consider  necessary and  shall  during  such suspension properly protect and 

secure the work so far as is necessary in the opinion of the Engineer-in-Charge. 

 

CLAUSE – 31: FORECLOSURE OF CONTRACT IN FULL OR IN PART DUE  
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                      TO ABANDONMENT OR REDUCTION IN SCOPE OF WORK 

          

If at any time after acceptance of the tender the Authority decides to abandon or reduce the 

scope of the works for reason whatsoever and hence does not require the whole or any part 

of the works to be carried out, the Engineer-in-Charge shall give notice in writing to that 

effect to the contractor and the Contractor shall have no claim to any payment of 

compensation or otherwise whatsoever, on account of any profit or advantage which he 

might have derived from the execution of the works in full but which he could  not derive 

in consequence of the fore closure of  the whole or part of the works. 

 

 

CLAUSE – 32 : TERMINATION OF CONTRACT ON DEATH 

 

If the Contractor is an individual or a proprietary concern and the individual or the 

proprietor dies, or if the Contractor is a partnership concern and one of the partners dies, 

then, unless the Engineer-in-Charge is satisfied that the legal representatives of the 

individual contractor or of the proprietor of the proprietary concern and in the case of 

partnership, the surviving partners are capable of carrying out and completing the contract, 

the Engineer-in-Charge shall be entitled to terminate the Contract as to its incomplete part 

without the Authority being in anyway liable  to payment of any compensation whatsoever 

on any account to the estate  of the deceased Contractor and/or to  the  surviving partners 

of the Contractor's firm on account of  termination of the Contract. The decision of the 

Engineer-in-Charge that the legal representatives of the deceased contractor or the 

surviving   partners of the Contractor's firm cannot carry out and complete the works under 

the contract shall be final and binding on the parties. In the event of such termination, the 

Authority shall not hold the estate of the deceased Contractor and/or the surviving partners 

of the Contractor's firm liable for damages for not completing the contract. Provided that 

the power of the Engineer-in-Charge of such termination of contract shall be without 

prejudice to any other right or remedy which shall have accrued or shall accrue to him 

under the contract. 

 

 

CLAUSE– 33: CORRUPT PRACTICE & TERMINATION OF CONTRACT IN FULL OR 

IN PART 

 
 33.1  If the contractor  

          

i) commits default in complying with or commits breach of any of the terms and 

conditions of the contract and does not remedy  it or take effective steps to remedy 

it  immediately and  not  later than 10 days in any case after a  notice  in writing  is 

given to him in that behalf by the  Engineer-in-Charge; or 

          
ii) fails to complete the work (s) or any item of work  (s) within the time or any 

extended time under the contract  and does  not complete the work (s) or any item 

of works  within the  period specified in a notice given in writing  in  that behalf by 

the Engineer-in-Charge ; or 
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iii) assigns, transfers, sublets (engagement of labour on  a piece-work  basis  or  of 

labour with  materials  not  being incorporated  in the work shall not be deemed to 

be  subletting)  or attempts to assign, transfer or sublet  the  entire works  or  any  

portion thereof without  the  prior  written approval of the Engineer-in-Charge.  The  

Engineer-in-Charge shall have powers to  terminate  the contract  in full or in part 

as aforesaid without  prejudice to  any  other right or remedy which shall have  

accrued  or shall accrue of which cancellation notice in writing to  the Contractor 

under the hand of the Engineer-in-Charge shall be conclusive evidence.  

          

33.2  Corrupt Practice  

 

The Contractor shall not offer or to give to any person in the employment of the Authority 

or working under the orders of the Chairman any gift or consideration of any kind as an 

inducement or reward for doing or forbearing to do or for having done or forborne to do 

any act in relation to the obtaining or execution of the contract or any other contract with 

the purchaser or for showing or forbearing to show favour or disfavour to any person in 

relation to the contract or any other contract with the purchaser. Any breach of the 

aforesaid condition by the contract,  or  any  one employed,  by him or acting on his behalf 

(whether  with  or without  the knowledge of the Contractor) or the  commission of  any 

offence by the Contractor or by any one employed  by him  or acting on his behalf under 

Chapter IX of the Indian Penal Code 1860 or the Prevention of Corruption Act.  1947 or 

any other Act enacted for the prevention of corruption by Public  Servant  shall entitle the  

Chairman to  cancel  the contract and all or any other contracts with the  Contractor and  to 

recover from the Contractor the amount of  any  loss arising from such cancellation in 

accordance with the provisions of General condition and Special conditions. 

 

          

 33.3   The Engineer-in-Charge shall, on such termination of the contract, have powers  

 

i) To take possession of the site of work under the contract as well as the land  / 

premises allotted to the contractor for his preliminary, Enabling and Ancillary 

works and  

 

ii)  Also any materials, constructional plant, equipment, implements, stores, structures 

etc. thereon. The Engineer-in-Charge shall also have powers to carry out the 

incomplete work by any means or through any other agency or by himself at the 

risk and cost of the contractor. In such agencies shall be credited to the  contractor 

at his contract prices and the contractor shall pay  the excess  amount, if any, 

incurred in completing the work  as aforesaid, as stipulated under sub-clause 33.5 

hereunder. 

          

 33.4   On termination of the contract in full or  part,  the Engineer-in-Charge  may direct that a 

part or whole of  such plant,  equipment and materials, structures be removed  from the  

site  of  the work as well as  from  the  land/premises allotted  to the contractor for his 

preliminary,  enabling and  ancillary  works,  within a stipulated  period  if  the contractor  

shall fail to do so within the period  specified in  a notice in writing by the Engineer-in-

Charge,  the  Engineer-in-Charge may cause then to be sold, holding the  net proceeds of 
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such sale to the credit of the contractor, which shall  be released after completion of works 

and  settlement of amounts under the contract. 

          

 33.5 If  the expenses incurred or to be  incurred  by  the Authority  for  carrying out and 

completing  the  incomplete work  or part of the same, as certified by the  Engineer-in-

Charge, are in excess of the value of the work credited / to be credited to the contractor, the 

difference shall be  paid by the contractor to the Authority. If the contractor  fails to pay 

such an amount , as aforesaid, within thirty days  of receipt  of notice in writing from  the  

Engineer-in-Charge, the Engineer-in-Charge shall be empowered to recover such amount  

from  any sum due to the contractor on  any  account under this or any other contract or 

from his security deposit or otherwise. 

          

 33.6 Also, the Engineer-in-Charge shall have the right  to sell  any or all of the contractor's 

unused materials,  constructional plant, equipment, implements, temporary building /  

structures  etc. and apply the proceeds of  sale  thereof towards the satisfaction of any sums 

due from the contractor under the contract and if thereafter there may be any balance 

outstanding  from  the  contractor,  the  Engineer-in-Charge shall have powers to recover 

the same in accordance with the provisions of the contract. 

          

 33.7 The contractor shall not construct any structure  even of  a temporary nature for any other 

purpose on IWAI  office premises  & Engineer-in-Charge's representative's office  or 

houseboat,  or any such things except with the written  permission  of  the EIC and any 

such construction,  so  put  up shall  be removed by the contractor whenever the EIC or  his 

representative calls upon the contractor to remove.  Any dispute or difference in respect of 

either the interpretation effect or application of the above conditions or of the amount 

recoverable there under by the purchaser from the Contractor, shall be decided by the 

Chairman. 

          

CLAUSE - 34  : COMPLETION TIME AND EXTENSIONS 

          

34.1 Time allowed for execution of the work as specified or the extended time, if any, in 

accordance with these conditions shall be essence of the contract. 

         

34.2 However, if the work is delayed on account of: 

          

i) Increase in the quantity of work to be done under the contract as per clause 16, or 

ii) Suspension of work as per clause 30 ; or 
         
iii) Rebuilding of work as per clause 31; or 
 

iv) "Force Majeure" as per clause 27; or 

          

 v) Any other cause which, in absolute discretion of the Engineer-in- Charge is beyond 

the contractor's control; then immediately upon the happening of any such events as 

aforesaid,  the  contractor shall  inform  the Engineer-in-Charge accordingly,  but  

the  contractor  shall  nevertheless  use constantly  his best endeavors to prevent 

and/or make  good the  delay  and shall do all that may be  required  in  this regard.  

The Contractor shall also request, in writing, for extension of time, to which he 
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may consider himself eligible under the contract, within fourteen days of the date 

of happening of any such events as indicated above. 

 

34.3  In any such case as may have arisen due to any of  the events, as aforesaid, and which may 

have been brought out by the contractor in writing, the Engineer-in-Charge may give a fair  

and  reasonable extension of time, after  taking  into consideration  the nature of the work 

delayed and  practicability  of  its execution during the  period  of  extension.  Provided in 

the event of non-receipt of a request for  such extensions  from the contractor for reasons 

whatsoever,  the Engineer-in-Charge may, at his sole discretion and with  due regard to the 

event, grant fair and reasonable extension  of time  not  more than 1/3rd of the  total  

completion  period without  any  financial  implication.  Such extensions,  if admissible,  

shall be communicated to the contractor by  the Engineer-in-Charge  in writing within one 

month of the  date of  receipt of such request or within one month of  the  occurrence  of 

the event, but in any case before expiry of  the contract period. 

 

 

CLAUSE – 35 :  COMPENSATION FOR DELAY 

 

If the contractor fails to complete all items of works in respect of any of the sub- group/group 

and/or work as a whole as the case may be and before the expiry of the period(s) of completion as 

stipulated in the aforesaid tender or any extended period (not due to the fault of the contractor) as 

may be allowed, he shall without prejudice to any other right or remedy of the Authority on 

account of such default, pay as an ascertained/agreed compensation as per Clause No. 36.  

 

CLAUSE – 36 : LIQUIDATED DAMAGES 

          

36.1 If the contractor fails to complete all items of works within the period(s) of completion as 

stipulated in the aforesaid tender or any extended period (not due to the fault of the 

contractor) as may be agreed he shall without prejudice to any other right or remedy of the 

Authority on account of such default, pay compensation (not by way of penalty) at the rate 

of 
1
/2% per week on the total value of the contract subject to a maximum of 10% of the 

total value of the contract. 

         

36.2  Should however, the contractor achieve the completion of the entire works as a whole 

under the contract within the time or in the extended time (not due to reasons of default on 

the part of the contractor) as may be accorded, the Authority will refund to him the amount 

of compensation recovered from him, if any, in respect of delay in the non completion of 

works(s) under the individual group/sub-group, as aforesaid in full, In this regard, the 

decision of the Engineer-in-Charge shall be final and binding. 

 

 36.3 The amount of compensation may be adjusted, withheld, deducted or set off against any 

sum due or payable to the contractor under this or any other contract with the Authority 

 

 36.4 All sums payable by way of compensation under any of the conditions will be considered 

as reasonable compensation without reference to the actual loss or damage which will have 

been sustained. 
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36.5 Payment of such damages shall not relieve the contractor of his obligation to complete the 

work or from any other of his obligation or liabilities under the contract.  

          

CLAUSE – 37  :  INSPECTION AND APPROVAL 

 

37.1 All works involving more than one process shall be subject to examination and approval at 

each stage thereof and the contractor shall give due notice to the Engineer-in-Charge on his 

authorized representative, when each stage is ready.  In default of such notice, the 

Engineer-in-Charge shall be entitled to appraise the quality and extent thereof and the 

decision of the Engineer-in-Charge in this regard shall be final and binding. 

 37.2  No work shall be put out of view without the approval of the Engineer-in-Charge or his 

authorized representative and the Contractor shall afford full opportunity for examination.  

The  contractor shall give due notice  to  the  Engineer-in-Charge  or his authorized 

representative  whenever any such work is ready for examination and the Engineer- in-

Charge  or  his representative shall,  without  unreasonable delay,  unless he consider it 

necessary and advise the  contractor accordingly , examine and measure such work. In the 

event of the failure or the contractor to give such notice, he shall if required by the 

Engineer-in-Charge, uncover such work at the contractor's expenses. 

         

 37.3 Periodic inspection will be carried out by the EIC or his representative by their vessels. 

The contractor can have the inspection schedules finalized with the Engineer-in-charge. 

Generally all attempts should be made to have joint inspection and number of inspections 

be not less than three in a calendar month.  

          

CLAUSE – 38: COMPLETION CERTIFICATE 

          

38.1 The work shall be completed to the entire satisfaction of the Engineer-in-Charge and with 

in the specified time limit and terms and conditions of the contract. As soon as the work 

under the contractor is completed as a whole the contractor shall give notice of such 

completion to the Engineer-in-Charge.  The Engineer-in-Charge shall inspect the work and 

shall satisfy himself that the work(s) has been completed in accordance with the provisions 

of the contract and then issue to the Contractor a certificate of completion indicating the 

date of completion. Should the Engineer- in-Charge notice that there are defects in the 

works or the works are not considered  to be  complete,  he  shall issue a notice in  writing  

to  the Contractor  to rectify / replace the defective work  or  any part thereof or complete 

the work, as the case may be within such time as may be notified and after the contractor 

has complied  with as aforesaid and gives notice  of  completion the Engineer-in-Charge 

shall inspect the work and issue  the completion certificate in the same manner as 

aforesaid. 

          

38.2  No certificate of completion shall be issued as stipulated above and no work be considered 

to be completed unless the contractor shall have removed from the work  site and  / or 

premises all his belongings /  temporary  arrangements  brought / made by him for the site 

and / or  premises in  all  respects and made the whole of the site  and  /  or premises fit for 

immediate occupation / use to the satisfaction of the Engineer- in-Charge. If the contractor 

fails  to comply  with the above mentioned requirements on  or  before the date of 

completion of the work, the  Engineer-in-Charge, may as he thinks fit and at the risk at cost 

of the contractor,  fulfill such requirements and remove / dispose  of  the contractor's 



 37 

belongings / temporary arrangements , as aforesaid, and the contractor shall have no claim in 

this respect except  for  any sum realized by the  sale  of  Contractor's belongings  / 

temporary arrangements less the cost  of  fulfilling the said requirements and any other 

amount that  may be  due from the contractor. Should the expenditure  on  the aforesaid 

account exceed the amount realized by sale of such contractor's  belongings / temporary 

arrangements  then  the contractor  shall  on demand pay the amount of  such  excess 

expenditure.   

        

 CLAUSE - 39:  MEASUREMENTS 

 

39.1 The Engineer-in-charge shall expect as otherwise stated ascertain and determine by 

measurement the value of work done in accordance with the contract. 

    

39.2  Notwithstanding any provision in the relevant standard method of measurement or any 

general or local custom, measurement of work done under the contract shall be taken in 

accordance with the procedure set forth in the Technical Specifications or Schedule of 

Quantities under the contract. In case of items of work which are not covered by the  

Technical  Specifications or Schedule of Quantities  measurement shall  be  taken in 

accordance with  the  relevant  standard methods  of  measurement laid down by the  

Bureau  of  Indian Standard.  

 

 39.3  All items having a financial value shall be entered in daily log book/ measurement book 

prescribed by the Authority so that the complete work performed under the contract is duly 

accounted. 

          

 39.4  Measurement shall be taken jointly by the Engineer-in-Charge or his authorized 

representative and by the contractor or his authorized representative.  

        

39.5 Before taking measurements of any works, the Engineer-in-Charge or representative 

deputed by him for the purpose, shall give a reasonable notice to the Contractor.  If the 

Contractor fails to attend or send an authorized representative for measurement after such 

notice or fails to countersign or to record the objection within a week from the date of 

taking the measurements, taken by the Engineer-in-Charge shall be taken to be correct and 

final measurements of such works. 

 

39.6 The contractor shall, without extra charge, provide assistance with every appliance, labour 

and other things necessary for measurement.  

 

39.7   Measurements shall be signed and dated by both parties each day on the Site on 

completion of measurement. If the contractor objects to any of the measurement recorded 

by the representative  of  the Engineer-in- Charge a  note  to  the effect  shall be made in 

the item objected to and such  note shall be signed and dated by both parties engaged in  

taking the  measurement. The decision of the Engineer-in-Charge on any such dispute or 

difference or interpretation shall be final and binding on the contractor in respect of all 

contract items, substituted items, extra items and deviations.  
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CLAUSE – 40:  PAYMENT ON ACCOUNT 

          

40.1 Interim bills shall be submitted  by  the  contractor monthly  on  or before the date fixed  

by  the  Engineer-in- Charge  for  the items of work completed.  The Engineer-in-Charge 

shall then arrange to have the bills verified with reference to the measurements recorded in 

the measurement book(s). 

 

40.2 Payment on account for amount admissible shall be made by the Engineer-in-Charge 

certifying the sum to which the contractor is considered entitled by way of interim  

payment for the work executed, after deducting therefrom the amount already paid, the 

security deposit and such other amounts as may  be withheld, deductible or recoverable in 

terms of  the contract. 

 

40.3    Payment of the contractor's bills shall be made by the Authority only in Indian Rupees 

within 30 days from the date of submission of the bill subject to the acceptance of the 

Engineer-in- Charge.  

 

40.4 Payments due to the contractor shall be made by crossed cheque by the Engineer-in-

Charge or his authorised representative.  Such cheques shall be issued direct to the 

contractor on furnishing a stamped receipt for the amount of the cheque or to his 

constituted attorney duly authorized to receive such payments from the EIC. 

 

40.5 Any interim certificate given relating to work done or materials delivered may be modified 

or corrected by any subsequent interim certificate or by the final certificate. No 

certificate(s) of the Engineer-in-Charge supporting an interim payment shall itself be 

conclusive evidence that any work  or  materials to which it relates is / are  in  accordance 

with the same. 

 

40.6 Should there be a request for extension of date of completion, pending its consideration 

interim payments shall continue to be made as provided herein. 

 

40.7 TDS at the applicable rates shall be deducted at source from any payment made to the 

contractor against this contract. 

 

CLAUSE – 41: TAXES, DUTIES AND LEVIES ETC. 

 

The prices shall include all the taxes, levies, cess, octroi, royalty, terminal tax, excise 

service tax or any other local or central taxes as applicable/ charged by Center or State 

Government on all  materials, including steel, wood, POL (and  increase  if  any, on these 

during the currency of the contract) that  the contractor  has to purchase for the 

performance of the  contract, shall be payable by the contractor and the  Authority will not 

entertain any claim for compensation whatsoever in  this  regard.  The rates quoted by the 

contractor shall be deemed to be inclusive of all such taxes, duties, levies, etc. 

 

CLAUSE-42 :  TAX DEDUCTION AT SOURCE  

 

TDS at the applicable rate as per Income Tax Act/Rules shall be deducted from all the 

payment/advances made against the contract. 
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CLAUSE – 43  :  PAYMENT OF FINAL BILL 

 

The final bill shall be submitted by the contractor within one month from the date of 

completion of the work or of the date the certificate of completion furnished by the 

Engineer-in-Charge.  No further claim in this regard unless as specified herein under shall 

be entertained.  Payment shall be made within three months. If there shall be any dispute 

about any item or items of the work then the undisputed item or items only shall be paid 

within the said period of three months or six months, as the case may be.  The contractor 

shall submit a list of the disputed items within thirty days from the disallowance thereof 

and if he fails to do so, his claim shall be deemed to have been fully waived and absolutely 

extinguished. 

 

CLAUSE - 44  :  OVER PAYMENTS AND UNDER PAYMENTS 

 

44.1  Whenever any claim whatsoever for the payments of a sum of  money to the Authority 

arises out of or under this  contract  against the contractor, the same may be  deducted  by 

the  Authority  from any sum then due or  which  at  anytime thereafter  may  become  due 

to the  contractor  under  this contract and failing that under any other contract with  the 

Authority  or from any other sum whatsoever due to the  contractor from the Authority or 

from the Authority or from his security deposit, or he shall pay the claim on demand. 

  

 44.2 The Authority reserves the right to carry out post- payment audit and technical 

examination of the final bill including all supporting vouchers, abstracts, etc.  The  

authority  further reserves the right to enforce  recovery  of any  over payment when 

detected not- withstanding the  fact that  the amount of the final bill may be included by 

one  of the  parties  as  an item of dispute  before  an  arbitrator appointed under clause 48  

of this contract and notwithstanding  the fact that the amount of the final bill  figures  in the 

arbitration award. 

 

44.3 If as a result of such audit and technical examination any  over payment is discovered in 

respect of any work  done by the contractor or alleged to have been done by him  under 

contract,  it shall be recovered by the Authority  from  the contractor  by any of all of the 

methods  prescribed  above, and if any under payment is discovered, the amount shall  be 

duly paid to the contractor by the Authority. 

          

 44.4 Provided that the aforesaid right of the Authority  to adjust  over-payment  against amount 

due to  the  contractor under any other contract with the Authority shall not extend beyond  

the period of two years from the date of payment  of the  final bill or in case the final bill is 

a  MINUS  bill, from the date the amount payable by the Contractor under the MINUS 

final bill is communicated to the contractor. 

 

44.5 Any  sum of money due and payable to  the  Contractor (including the security deposit 

returnable to him) under the contract  may be withheld or retained by way of lien by  the 

Engineer-in-Charge  or  Authority against any  claim  of  the Authority  or  such other 

person or persons  in  respect  of payment  of a sum of money arising out of or under any  

other contract made by the contractor with the  Engineer-in-Charge or Authority or with 

such other person or persons.  The sum of money so withheld or retained under this clause 
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by the Engineer-in-Charge or Authority will be kept withheld or retained as such by the 

Engineer-in- Charge or Authority or till his claim arising out of in the same contract or any 

other contract is either mutually settled or determined by the arbitrator, if the contract is 

governed by the arbitration clause under the clause 48 or by the competent court 

hereinafter provided, as the case may be, and the contractor shall have no claim for interest 

or damages  whatsoever  on this  account or any other ground in respect of any  sum  of 

money withheld or retained under this clause. 

           

CLAUSE - 45  :  CONTRACT MATTERS TO BE TREATED AS CONFIDENTIAL 

          

45.1 All  documents, correspondence, decisions  and  orders concerning  the contract shall be 

considered as  confidential and/or  restricted in nature by the contractor and he  shall not  

divulge  or allow access to them  by  any  un-authorized person. 

 

45.2 The contractor shall take necessary steps to ensure that all persons employed on any work 

in connection with this contract have noted that the Indian Official Secrets Act, 1923 (XIX 

of 1923) applies to them and shall continue so to apply even after the execution of such 

under the contract. 

 

 

 

CLAUSE – 46:  FINALITY CLAUSE 

          

It  shall be accepted as an inseparable part of  the  contract that  in matters regarding 

materials,  workmanship,  removal of  improper work, interpretation of the contract  

drawings and  contract  specifications,  mode of  procedure  and  the carryout  out of the 

work  the decision of the  Engineer-in-Charge which  shall be given in writing shall be 

final and  binding on the contractor. 

 

CLAUSE – 47 : SUM PAYABLE BY WAY OF COMPENSATION TO BE  

CONSIDERED IS  REASONABLE WITHOUT PREFERENCE TO 

ACTUAL LOSS 

 

All sum payable by way of compensation to the Authority under any of these conditions 

shall be considered as reasonable compensation without reference to the actual loss or 

damage sustained and whether or not damage shall have been sustained. 

        

  CLAUSE – 48:  ARBITRATION 

         

48.1   Except as otherwise provided herein before, all questions, disputes or difference in respect 

of which the decision has not been final and conclusive arising between the Contractor and 

the Authority in relating to or in connection with contract shall be referred for arbitration in 

the manner provided as under and to the sole arbitrator appointed as follows: 

          

(i) Either of the parties may give to the other notices in writing of the existence of 

such question dispute or difference. 
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(ii) Within thirty (30) days of receipt of such notice from either party the engineer-in-

charge of work at the time of such dispute shall send to the Contractor panel of 

three persons and there after the Contractor within fifteen (15) days of receipt of 

such panel communicate to the Engineer-in-charge the name of one of the persons 

from such panel and such a person shall then be appointed as sole arbitrator by the 

Chairman, IWAI. However, the arbitration so appointed shall not be an officer or 

the employee of Inland Waterways Authority of India. 

 

(iii) Provided that if the Contractor fails to communicate the selection of a name out of 

the panel so forwarded to him by the Engineer-in-charge then after the expiry of the 

aforesaid stipulated period the Chairman, shall without delay select one person 

from the aforesaid panel and appoint him as the sole arbitrator. 

          

48.2 The arbitrator to whom the matter is originally referred being transferred or vacating his 

office or being unable to act for any reason, then the Chief Engineer shall appoint another 

person to act as sole arbitrator, such person shall be entitled to proceed with the reference 

from the stage at which it was left by the predecessor. 

          

48.3 The award of the Arbitrator shall be final and binding.  The Arbitrator shall decide in what 

proportion the Arbitrator‟s fees, as well as the cost of Arbitration proceeding shall be borne 

by either party. 

         

48.4 The Arbitrator with the consent of the parties can enlarge the time, from, time-to-time to 

make and publish his award. 

 

48.5 A notice of the existence in question, dispute or difference in connection with the contract 

unless served by either party within 30 days of the expiry of the defects liability period, 

failing which all rights and claim under this contract shall be deemed to have been waived 

and thus forfeited and absolutely barred. 

 

 48.6 The Arbitrator shall give reasons for the award if the amount of claim in dispute is Rs. 

75,000/- and above. 

          

 48.7 The work under this Contract shall continue during Arbitration proceedings and no 

payments due from or payment by the Authority shall be withheld on account of such 

proceedings except to the extent which may be in dispute. 

 

 48.8 The Arbitration and Conciliation Act 1996 with any statutory modifications or re-

enactment thereof and the rules made there under and being in force shall apply to the 

Arbitration proceedings under this clause. 

 

48.9 The parties to the agreement hereby undertake to have recourse only to arbitration 

proceedings under for Arbitration Act 1996 and the venue of the arbitration proceeding 

shall be Noida/ New Delhi and the parties will not have recourse to Civil Court to settle 

any of their disputes arising out of this agreement except through arbitration. 
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49       EXTENSION OF CONTRACT 

  

IWAI may award the work for two years beyond March 2012 to the successful 

contractor in their concerned sector at the same rate, terms and conditions of this 

contract of 2011-12 after getting the willingness from the concerned contractor and 

subject to performance of the contractor. 

        

NOTE: In case of contract with another Public Sector Undertaking, following Arbitration Clause 

shall apply:  "Except as otherwise provided, in case of a contract with a public Sector 

Undertaking if at any time any question dispute or difference whatsoever arises between 

the parties upon or in relation to, or in connection with this agreement, the same shall be 

settled in terms of the Ministry of Industry, Department   of Public Enterprises O.M   No.   

3/5/93-PMA dt.30.06.93 or any modifications / amendments thereof.  "The arbitrator shall 

have the power to enlarge the term to rate the award with the consent of the parties 

provided always that the commencement or continuation of the arbitration proceeding shall 

not result in cessation or suspension of any of other rights and obligations of the parties of 

any payments due to them hereunder.        

   

*** 
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PART- III 

 

TECHNICAL SPECIFICATIONS AND SPECIAL CONDITIONS 

 

A. OBJECTIVE AND SCOPE OF WORK 
 

1.  The Objective of the work is to install and maintain solar powered battery operated night 

navigational lights on steel pipe beacon/bamboo beacon/manned country boat at nodal 

points all along the National Waterway No 1 between Kolkata to Rajmahal (   Kms) 

facilitate movement of propelled cargo vessels and other mechanized crafts during the 

period July-2010 to March 2012. These lights (to be issued by IWAI free of cost), under 

the scope of this contract, have to be erected along the river, on country boats, steel 

beacons (to be issued by IWAI free of cost), on bamboo beacon to be fabricated and 

erected at site by the contractor at his cost.  

 

National Waterway No.1:  It extends from Haldia-Allahabad (1620Kms.) in river Ganga. 

The river Ganga carries floods during 15
th

 June to September when water hugs both high 

banks. The lean season in river Ganga extends from October to March.  There is 

considerable difference between flood and lean season discharges and water level.  The 

maximum water level difference is about 5-6 mts. The current in the river ranges from 0.5 

to 2.5 m/s.  However, the current during the lean season seldom exceeds 1.5 m/s.  The bed 

material along the waterway comprises silt to sand. During lean season many channels are 

formed of which main channel is to be identified and marked for navigation. For 

navigation through the waterway both during day and night, navigational lights along with 

day light marks are to be installed and maintained all along the navigational channel.  Thus 

the above marking system will ensure round the clock navigation. (The information is 

given in good faith.  Tenderers are advised to make their own assessment.  No claim due 

to this information shall be entertained). 
 

SCOPE OF WORK: 

 

 Installation and maintenance of navigational lights in National Waterway-1 is 

proposed in the following stretches: 

 

Sl

.           

N

o 

Stretch 

Distance 

(in river KM) 
No. of lights to be erected and maintained  

1 
Kolkata  - 

Farakka 
404 kms 

1. 1. Lights fitted on country boats  :       63 nos. 

2. 2. Lights fitted on steel pipe         :       255 nos *  

3.                                                Total :   318 nos. 

2 
Farakka - 

Rajmahal 
39 kms 

4. 1. Lights fitted on country boats :      20 nos. 

5. 2. Lights fitted on light posts        :     18  nos   

6.                                                Total :     38 nos.            
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   *Till steel pipes are supplied, 168 nos lights are to be maintained on country 

boats. 

 Installation and maintenance of bamboo conventional navigational marks in 

National Waterway-1 is proposed in the following stretches: 

 

Sl

.           

N

o 

Stretch 

Distance 

(in river KM) No. of bamboo conventional to be erected as per 

annexure III (4) and to be maintained  

1 
Kolkata  - 

Farakka 
404 kms 

 

7.                                  173 nos. 

8.  

2 
Farakka - 

Rajmahal 
39 kms 9.                                   40 nos. 

  

2.    To facilitate round the clock navigation of the vessels, IWAI is executing the scheme for 

installing and maintaining solar charged navigation lights on the top of pipe 

becons/bamboo becons/ manned country boats to be placed at different locations along 

the National Waterway at selected stretches for marking the navigable channel. The lights 

consist of fiber body, solar panel with rechargeable batteries along with navigation light 

and other accessories etc. The solar charged lights and steel pipe beacons shall be supplied 

to the contractor by IWAI free of cost. The contractor has to take delivery, transport such 

items to different nodal points in the river as instructed by IWAI after survey and 

identification of the navigable channel, erect the steel beacons by necessary excavation of 

earth/sand on the bank, erect the steel beacon, back fill the pit with brick bats, earth etc. so 

that the steel beacons are jammed in such location, if safety demands, use brick bats and 

cement mortar and maintain the lights under care and supervision of a local villager. As 

regards the bamboo beacon, the contractor has to procure bamboo, fabricate the bacon 

tower, fix the position of the bamboo beacon by excavation, jamming and back filling and, 

if safety demands, use brick bats and cement mortar and maintain the lights under care and 

supervision of a local villager. For light on boat, the contractor has to hire a manned 

country boat at his cost and place the boat anchored at a desired location on the main 

channel. 

 

3. The navigable channel of 45.00 m width having depth more than 3.0 mts is to be marked 

during flood and lean season using navigational lights coupled with day light marks.  

These solar charged navigation lights along with their supporting infrastructural 

arrangement (Steel/bamboo beacon towers & manned country boats) are to be shifted to its 

required positions as and when navigational channel changes its course and therefore the 

tenderer has to deploy a team of river pilots with other related manpower equipped with 

mechanized boat for every 75 - 100 kilometer stretch.  
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B. TECHNICAL SPECIFICATIONS AND SPECIAL CONDITIONS 

 

1 The contractor has to ensure erection of navigation lights in proper place suiting to the 

channel condition so that these lighted boats/pipe beacons/bamboo beacons assist 

movement of propelled vessels through the river route in a safe way. They shall also have 

to provide necessary safety cover to the navigation lights by deploying local villagers for 

round the clock safe keeping of navigation lights/beacon towers etc. The cost of providing 

such manning for safety arrangement shall be included in the rates quoted. 

 

2 While IWAI shall supply the required solar charged beacon lights and steel pipe beacons to 

the contractor free of any charge for erection and maintenance of the lights in the river, the 

contractor, at his cost shall have to fabricate and maintain the bamboo beacons as per 

specification and drawing and no extra charges shall be payable to the contractor for 

fabrication and supply of the bamboo beacons. IWAI however, depending on the site 

conditions and scheme approval , gradually augment bamboo beacon to steel beacon. The 

contractor, in such case, have to take delivery of such steel beacons from IWAI from time 

to time and replace his bamboo beacons. No additional amount shall also payable for such 

action by the contractor and he shall only be paid the charges for maintenance of these 

beacons along with lights. After the expiry of the contract the contractor has to retrieve all 

lights and steel bacon from the river/river bank and return to IWAI at BISN / GR Jetty at 

his cost and obtain a certificate in regard to the same for release of his final bill, until as 

otherwise he is advised by IWAI to leave the becon towers in the field for continuation of 

their maintainece by the department or by any other agency as appointed by IWAI from 

time to time.   

 

3. In case of any theft or damage to the solar paneled lights or steel beacon towers 

supplied by IWAI, the cost of such materials, as per record of IWAI, shall be 

deducted from the amount payable to the contractor. The contractor shall therefore 

have to take all necessary arrangement for safe keeping of the materials as handed 

over to him by IWAI. 

 

2. The lights as installed and maintained by the contractor as per guidance of the Engineer 

In Charge shall have to be placed at such location so that the same indicates the safe 

navigable channel to the barges/vessels using the waterway. For such action the 

navigational lights shall be erected on the top of the following structures/installations as 

detailed below: 

i) Steel beacon towers of height 11.5 mts (10 mts.from the top of the ground):   

These beacon towers shall be supplied to the contractor by IWAI at its BISN/GR JETTY -

2. The contractor has to take delivery of these beacons, transport the same to the site as 

required by mechanized boats and erect the same on the bank very close to the channel for 

providing guidance to the vessels. After erection the contractor has to maintain the beacon 

tower along with the light at the location which shall also include safe keeping (However 

in case any light is not functioning, the same have to be removed by the contractor, be 

handed over to IWAI at Swaroopgunj and also take a replacement light from IWAI and 

refit the same on beacon tower. With fluctuation of water level and change in the course of 

the river, the contractor has to shift and re-erect the beacon tower on the bank of the river 

at appropriate location. The contractor at his cost also has to supply and erect day light 

mark of appropriate type (Left hand Mark). A general arrangement drawing of typical 



 46 

steel shore bacon with light is given at Annexure-III(2) The contractor shall have to excavate 

necessary foundation for erection/re erection of each steel beacon tower, place the bacon tower 

in the same as per drawing, jamm the beacon tower with brick bats & earth and back fill the 

ditch including proper compaction. If the situation so demands because of safety reasons of the 

beacon tower, the contractor at his cost may undertake brick masonary foundation to the steel 

bacon tower. 

 

ii) Bamboo Beacon Towers with 10.50 meters height (from ground level):  
 

After using all the steel pipe beacon towers as supplied by IWAI, the contractor shall have 

to make its own beacon towers using full length bamboo along with cut bamboo poles and 

strips as per drawing as enclosed herewith /as per photograph as enclosed and install/ 

maintain the navigational lights on the top of the bamboo beacon towers marked with red 

and green cloths. The contractor has to bear all expenditure for men and material for 

erection of bamboo beacon tower, installing the solar charged navigation light on the top of 

the same including maintainece of the light along with security arrangement. A general 

arrangement drawing of a typical bamboo shore beacon with light is given at Annexure-III 

(3). 

 

The contractor at his cost also have to fabricate, supply and erect day light mark of 

appropriate type (Left hand Mark/Right hand Mark) as per drawing. 

  

iii) Manned country boat anchored in the channel:   
 

Where light locations are not suitable for erection and maintenance of shore beacons, 

manned country boats hired locally by the contractor, are to be used for installation and 

operation of navigational lighting. Such manned country boats should be of about 22 feet x 

5 feet size (with a permissible variation of + 15% in size) with arrangement for 

accommodation of one boatman/ majhi.  Boats are to be placed all along the navigation 

channel at pre-determined interval to mark the channel to facilitate round the clock 

navigation.  The contract includes provision of all  labour, materials, mechanised boats, 

temporary works and everything whether of a temporary  or permanent nature required for 

completion  and maintenance so far as the necessity for  providing the same as specified in or 

reasonably to be  inferred from the contract. The contractor at his cost also has to supply 

and erect day light mark of appropriate type (Left hand Mark/Right hand Mark).  A 

general arrangement drawing of boat with light is given at Annexure- III (1) 

 

a) Each boat should have all necessary fixtures like oars, bamboo poles etc require for 

manning the boat and safety of the boat.  Boat shall also have one flag each of green and 

red colour of size 1.0 m x 0.5 m fitted on a pole (given a coat of lime wash) of minimum 

2.0 m height above water level. One flag will be hoisted at a time depending upon its 

position.  The Flag will be provided by the contractor at his own cost.  Material like coir 

string, straw, lime, etc. and other tools and plants as may be required are to be arranged at 

different beats at contractor's own cost. 

 

b) The boat should be in good condition and should be able to bear extreme weather condition 

of river.  
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c) The boats shall have at least 1 no. Grab Nail Anchor of 10 kg weight (approx) with 

necessary mooring rope etc.   

 

d) Each boat should have all joints well caulked and bitumen painted to reduce seepage. 

 

e) Each boat should have accommodation facility, shelter and working facilities for a single 

boatman.  These boats are to be placed to facilitate night navigation from 5PM to 5AM. 

 

f) The contractor has to ensure that the boatman engaged at each boat should keep in correct 

position safekeeping the boat, the navigation light and battery, solar sets charging unit etc. 

 

g) The contractor has to ensure that the boatman engaged at each boat should well acquainted 

with the navigable channel of that area. The boatman should also have experience in 

marking the channel.  

 

h) The navigational lights with solar panels will have to be installed on the top of a manned 

country boat of standard size having provision for accommodation of one boatman/manjhi. 

The battery shall be kept under the shed in case of big navigational lights. His boat shall be 

placed at critical position as found suitable during the inspection and surveyed by IWAI 

and shall work like a floating buoy. His boat should also have a small platform at a height 

of about 1 meter from the deck of the boat (above the shed) and a day light mark with a 

night navigation light fitted with solar panel and battery shall be installed on the platform. 

While the battery shall be kept under the shed for safety and security, the solar panel shall 

charge the battery in the day time and the light shall be flashing at the pre-determined 

interval and work as night navigation system. The boats shall have to be kept in a position 

with its anchor and shall be moored at a depth of 2.0 – 2.5 meter. depending on the fall and 

rise of the water level and the changing channel pattern and these boats shall have to be 

placed at a suitable position for marking the navigable channel. 

 

 

iv) The contractor has to identify the navigable channel all along the beat and as suggested by 

the Authority, erect a bamboo at each critical position where the boats with the 

navigational lights are to be maintained. The vessels should be able to see its position from 

a long distance at night without any difficulties.  

 

v) The contractor shall also have to ensure that with the rise and fall of water level and with 

the changes of orientation of navigable channel; these beacons/ boats is also re-oriented in 

their position. Incase any beacon tower is under threat of erosion by the river or if the same 

gets uprooted due to any reason, the contractor shall ensure that the same is withdrawn 

from such site, kept under his safe custody, and again re erected in a suitable location as 

directed by the engineer in charge or his representative. Incase there is any theft/damage to 

the beacon towers /lights issued by IWAI to the contractor, the cost of the same shall be 

deducted from the contactor. 

 

vi) The contractor shall be responsible for the safety of the navigation light system and steel 

beacon towers after the same are issued to him. He shall have to hand over all lighting 

systems & steel beacons to the store of the Authority at Swaroopgunj ( Ch.280 Km) and 

obtain a „No Dues Certificate‟ after expiry of work order or as per instruction of EIC. The 
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said „No Dues Certificate‟ is required to be submitted to the Authority for release of his 

security deposit.  

 

vii) Night navigational lighting equipment & steel beacon towers will be issued by the 

Authority but all cases of theft/pilferage the same shall have to be reported to the Police 

Station by the contractor as soon as any such incident occurs. While submitting F.I.R. to 

the Police Station, if any assistance is required by the contractor the same will be provided 

by E.I.C. However, for the loss of navigational lighting equipment and steel beacons, 

the contractor will be solely responsible and the cost will be deducted from the 

running bill.  

 

viii) The contractor shall ensure that his inspection teams along with his mechanized boats for 

making inspection both at night and at day to ensure proper functioning of the lighting 

system and positioning of marks to ensure the safety vessels on top priority. IWAI shall 

have the right to travel by the mechanized boat of the contractor for the purpose of 

inspection and checking. The mechanized boats engaged by the contractor shall therefore 

have to be equipped with accommodation facility, small toilet and kitchen. No charges 

shall be payable by IWAI towards such facilities. 

 

3. If there is any theft/damage/ pilferage of the navigational lights/steel beacon as 

supplied by IWAI, the cost of the same will be deducted from the immediate next running 

bill of the contractor. Incase there is receipt of the claim recoverable amount by IWAI 

from the insurance company, the same amount will be reimbursed to the contractor, which 

was deducted from his running account bill towards theft/damage/ pilferage of the 

navigational lights. However IWAI reserves the right to undertake any insurance policy for 

the lights/steel beacon towers and the contractor shall be solely responsible to provide 

security for the navigation lights/beacon towers or buoys as is supplied by IWAI to the 

contractor. 

 

4. The contractor shall make his own arrangements for protecting the works during the 

course of installation and operation. During the process of work the contractor shall 

provide such precautionary and protective works at his own cost to protect the lighting 

equipments from the rough weather and the contractor shall be solely responsible for any 

damage, which may occur due to contractor not taking necessary protective steps. 

 

5. The contractor shall submit the rate analysis for the work/sub item in case the 

Department requires for the same during a negotiation.  

 

6. The contractor shall forthwith dispatch, raise and remove any plant (floating or 

otherwise) belonging to him or to any person employed by him which may be sunk in the 

course of execution and completion of the works or otherwise deal with the same as the 

E.I.C. and the representative may direct, until the same shall be raised and removed, the 

contractor shall display at night search lights and do all such things for the safe navigation 

as may be required by the department. In event of the contractor not carrying out the 

obligations imposed upon him by this clause, the E.I.C. shall raise and remove the same 

(without prejudice to the right of the department to hold the contractor liable) and the   

contractor shall pay to the department all costs incurred in connection therewith.   
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7. The progress of the work at each stage shall be subject to the approval of the EIC 

whose decision as to the rate of progress at each stage shall be final and binding on the 

contractor.  The EIC reserves to himself the right to cancel the contract for unsatisfactory 

progress in the work at any stage. 

 

8. The contractor shall maintain at each stretch one Inspection Register for recording 

details of navigational lights like battery, solar panel, light etc and steel beacon towers 

which is must and required for replacement/charging/repairing/tightening/fitting etc as the 

navigational lights are in warranty repair period/ under AMC and to be produced by the 

contractor or his agent whenever called upon to do so by the EIC or his representative 

during their inspection of the work. If the rectification ordered to be done are not carried 

out within a time specified, the EIC shall have the right to get the same done through a 

third party and recover the expenditure incurred in the same from the any payment due to 

the contractor or the security deposit. This inspection register shall be the duplicate 

copying type so that one copy of the entries are retained in the EIC's office. 

 

9. The contractor shall get the payment for monthly operation & maintenance of lights 

based upon the certification as issued by the engineer in charge or his representative after 

the due inspections. 

 

10. However, for the operation during the initial month and the last month shall be 

considered with a partial operation during the calendar month based on the actual number 

of days against the month. 

 

11. The contractor shall at his risk and cost, make all arrangements for locating the 

navigable channels, sand churs, snags etc. by means of regular soundings along the river 

and change the position of the lights to indicate the navigable channel for the vessels 

operating in that stretch. 

 

12. Navigational lights are termed as green light (left side along the current) and red light 

(right side along the current) are of variable nature and this can be determined only after 

conducting the survey in the field. However the total no. of navigational lights shall not 

exceed the number indicated in the contract. 

 

13. The contractor shall be liable to bear the expenditure of all manpower, material and 

equipment required for the work at his cost. He must, therefore, have thorough knowledge 

about the work prior to submission of his rates. No extra claim in this regard shall be 

entertained once the contract has been awarded. The navigational lights after initial 

installation shall be operated for the complete period of contract.  However, the operation 

period can be extended or curtailed at the discretion of EIC.  

 

14. The Contractor shall ensure provision of boats, majhies, in their respective beat/ reach 

so as to maintain and operate the required number navigational lights. They should also 

ensure that necessary security provision for the beacon towers are provided by them by 

engaging local villagers to avoid theft/damage to them. Depending on the site condition the 

contractor may also have to arrange necessary shed for his employees near the 

steel/bamboo beacon towers for providing shelter. 
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15. Contractor shall intimate in writing the installation of navigational light immediately 

after completion within two days to enable EIC for arranging for the inspection of the 

same. The EIC or his representative shall inspect immediately and file a certificate 

accordingly. 

 

16. The completion period for installation of entire stretch for navigational lights is 30 

days, inclusive of the mobilization period from the date of order of intimation to the 

contractor by the EIC or his representative.  The navigational lights shall be inspected on 

any day from the date of receipt of intimation about completion of installation of the 

navigational lights in the particular beat.  Full payment for installation of navigational 

lights shall be done only after the inspection provided the number of lights found is 100% 

of the number specified for the beat.  In case, the number of lights found are less than that 

specified, the contractor shall immediately set right the same and inform the EIC for same.  

The payment towards installation shall be released only after EIC or his authorized 

representative inspects and certifies that the number of navigational lights erected is same 

as the number specified.  The operation shall start after 100% lights are installed to the 

satisfaction of EIC.  Operation of the lights shall be paid after verification of successful 

operation of the lights and marks for every month. The contractor or his authorized 

representative shall have to accompany the officer in-charge during every inspection days. 

In case the contractor fails to attend the inspection trip he shall be liable to accept the 

measurement recorded during the inspection. 

 

17. Navigational lights erected or operated in wrong position or without purpose shall not 

be considered for payment. 

18. In case the contractor fails to operate the erected/re-erected navigational lights and 

conventional bamboo marks according to the specification and direction given by the EIC / 

his representatives from time to time, E.I.C. shall be free to cancel the entire or part 

operating cost as the case may be and security amount deposited for the same shall be 

forfeited. In addition, the EIC reserves the right to operate the installed / re-positioned 

lights for the entire stipulated period through other agencies. In such an event the 

contractor shall be allowed to remove the material used in the initial installation / re-

installation of lights only after completion of the stipulated operating period. 

 

19. Payment against each beat shall be done after inspection and verification by the E.I.C. 

or his representative on completion of the installation work, in entire stretch. 

 

 

20. The navigable channel shall be at least 45m wide (30m wide at shoals) and 2 meter 

deep. 

 

21. Where straight reach is available, boat lighted with navigational light shall be placed at 

longer distance but shall be visible from previous lights. 

 

 

22. For marking the main channel passing through the shoal/churs, the boat lighted with 

navigational light shall be placed in water close to the main navigational channel. 
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23. The contractor shall bear full responsibility for the intimation to the EIC forthwith of 

any accident and take all necessary action required under relevant Acts and Rules, Marine 

Rules etc. as the case may be. The contractor shall also report such accidents to the 

competent Authority wherever such reports are required under rules. The EIC or his 

representative must however, be informed immediately in the event of any marine 

accident. The contractor should also bear full responsibility for all accident, damages or 

injury caused to any of the IWAI's employees, cause of which is established as due to 

contractor's carelessness or negligence. 

 

 

24. It has been proposed that the entire stretch shall be inspected at least three times in a 

month for very close monitoring and the contractor shall facilitate such inspection duly 

deploying his representative   along with the IWAI inspection team. 

 

25. It must be noted that in each beat during two inspections at least 95% lights and 

conventional bamboo marks should be available during each inspection in a month. 

 

 

26. The payment of monthly operational cost shall be as follows: - 

 

a. If during a month the lights seen in all the 2 inspections are 95% or above in the 

specified beat operational cost is payable for the full month for the lights 

actually seen in the beat limited to the least number observed during two 

inspections. 

 

b.    No monthly operational cost shall be payable for the full month if the lights on 

boats seen are less than 95% respectively in any 2 inspection during a month. 

 

29. The contractor should deploy sufficient mechanized inspection boats for close monitoring 

and the contractor shall facilitate such inspection duly deploying representative along with 

proper manpower. 

30. Transportation of men and material and delivery of the materials shall be under the scope 

of contractor. Any delays encountered in the transportation/mobilization of the men and 

material shall be accounted to the contractor. 

31. Care should be taken to ensure the proper holding of anchor of country boat/buoy, correct 

location of country boat in upright condition etc. at the time of installation and operation 

period. 

32. The contract can be extended for further period on mutually agreed terms and conditions 

for suitable period as per requirement. 

 

    SPECIAL PAYMENT TERMS 

 

1. Installation of the lights mounted on steel/ bamboo beacons and on manned country boat 

along with necessary day light mark will be paid only after 100% of the night navigation 

lights are mobilized and placed at respective location. 

 

2. No payment will be made for any boat without light/without boatman being found posted. 

Similarly no payment shall be made until and unless the lights erected on the top of 
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steel/bamboo beacons are found functional. It will be the responsibility of the contractor to 

obtain replacement of defective lights.   

 

3. Payment for installation and operation shall be done after a joint measurement and 

certification by a team including representative from the Authority and the contractor. In 

case the contractor fails to depute his representative, the finding made by the inspection 

team shall be deemed to be accepted by the contractor for the purpose of payment of his 

bill. 

 

4. Payment shall be released after it is recorded during departmental inspections only when it 

is found that at least 95% of the light on beacons/boats are found operated as per 

agreement during every inspections.  

 

5. At least two inspections shall be done every month.  

 

6. Payment against each boat light shall only be paid if the same is found to be anchored 

adjacent to its deputed location, during night time but may or may not be in its position 

during day time, however a day light channel mark must be maintained at the locations 

both at night as well as in day time. 

 

7. The rates quoted shall include all taxes and other levies. It shall be inclusive of all cost 

such as material, labour, tools etc. and should be valid for entire contract period. 

 

SPECIAL CONDITIONS 
 

A. HOLD HARMLESS:    

i) The Contractor should indemnify and hold the Authority harmless from any liability or 

claim for damages because of bodily injury, death, property damage, sickness, disease or 

loss and expense arising from the Contractor‟s performance of this Contract. 

ii) The Contractor is acting in the capacity of an independent contractor with respect to the 

Authority. 

iii) The Contractor should protect, defend and indemnify the Owner from any claims by 

labourers or Sub Contractors for unpaid work or labour performed in connection with this 

Contractor. 

 

B. CHANGE ORDERS:    

    

 The Contractor should not make any changes in the schedule of work or the Specifications 

without written authorization by the Engineer in Charge and written concurrence by the 

Authority. 
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C. UNSATISFACTORY PERFORMANCE:   

i) In case of unsatisfactory performance/ progress / services by the Contractor, IWAI shall 

have the right to issue a show cause notice to the consultant requiring him to explain the 

reason thereof. 

 

ii) In case of continuation of such unsatisfactory performance / progress / services, 

IWAI reserves the right to rescind the Contract and get the balance work executed 

at the risk and cost of the Contractor. 

 

D. WARRANTIES:  

 

i) The Contractor should warrant that this contract does not and shall not infringe any 

existing or subsequent patents, rights or licenses of any third party. 

 

ii) The Contractor should further warrant that the rights of the Authority under the present 

contract are not and shall not be infringed by any prior or subsequent contract, which may 

have been or may hereafter be entered into by the Contractor with any other party. 

E. MISCELLANEOUS:      

 

i) The Contract embodies the entire understanding of the parties as to its subject matter and 

shall not be amended except in writing executed by both the parties and subject to the 

approval of the concerned authorities. 

 

ii) The lighting system issued to the contract shall be returned by the contractor to IWAI in 

the same condition as it was received by him.  
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SCHDULE A 

 

 

 

BILL OF QUANTITY 

 

 

Sub:  Installation and maintenance of night navigational lights fitted on  manned country boats , 

M.S.Black Pipe shore , Bamboo beacons during the period July 2011 to March 2012 in Kolkata-

Rajmahal stretch of National Waterway No 1 (River Ganga).  

 

 

      Stretch:  KOLKATA –RAJMAHAL (443 KMS) 

 

 

 

 

Sl 

No 
PARTICULARS UNIT QTY RATE AMOUNT 

A 

Mobilization & Installation of navigational light over country boats/ bamboo beacons at 

specific locations on the waterway including taking delivery of lights from IWAI 

Swaroopgunj store /BISN jetty, transporting the same to different locations on the National 

Waterways with the assistance of contractors own vessels/mechanized boats along with a 

day light channel mark as per specification including all manpower, labour, boats, tools and 

tackles and placing of country boats with lights as per specifications .  

(i) 
 

Kolkata to Farakka (404 kms) 

Per 

no. 
231 

  

(ii) 
 

Farakka to Rajmahal( 39 kms) 

Per 

no. 
38 

  

B 

Maintenance of navigational light along with M.S.Black shore beacons/bamboo beacons, 

lights fitted over country boat at specific locations on the waterway during the period 

July‟2011 to March‟2012 

(i) 

 

Kolkata to Farakka (404 kms) 

( 318 nos x 9 months) 

Per 

light 
2862 

  

(ii) 

 

Farakka to Rajmahal( 39 kms) 

(38 nos x 9 months) 

 

Per 

light 
342 

  

C 
Installation of Right Hand/Left Hand/Snag/Channel Closing Mark as per specification and 

drawing  

(i) Kolkata to Farakka (351 kms) Per no. 173   

(ii) Farakka to Rajmahal( 39 kms) Per no 40 
  

 

 

Contd at page 55 
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D 
Maintenance of Right Hand/Left Hand/Snag/Channel Closing Mark as per specification and 

drawing beacons on the waterway during the period July‟2011 to March‟2012 

(i) 

Kolkata to Farakka (351kms) 

(173 nos x 9 months) 

 

Per no 1557 

  

(ii) 

Farakka to Rajmahal( 39 kms) 

(40 nos x 9 months) 

 

Per no 360 

  

E 

Replacement of bamboo beacons with M. S. 

Black pipe and installation of same at specific 

locations on the waterway including taking 

delivery of M.S.Black pipe from IWAI 

BISN/GR Jetty ,transporting the same to 

different locations on the National Waterways 

with the assistance of contractors own 

vessels/mechanized boats as per specification 

including all manpower, labour, boats, tools 

and tackles and placing of country boats with 

lights as per specifications . 

Per no 150 

  

                                                                                                                               Total 
 

                                                                                                                  

                                                                                                                 Total  

 

           

 (Rupees …………………………………………………………………………………………………) 

 

 

                          (SIGNATURE OF TENDERER) 

NAME & DESIGNATION:  

                                                                                     NAME OF FIRM                                      

 DATE :                         . 

        SEAL                                 . 



 56 

 

 

 

 

Annexure -I 

AGREEMENT FORMAT 
 

 This agreement made on __________day______year_____between the Inland 

Waterways Authority of India (hereinafter called the `IWAI‟ which expression shall unless 

excluded by or repugnant, to the context, be deemed to include heir, successors in office) on one 

part and M/S__________________(hereinafter called the „CONTRACTOR‟ which expression, 

shall unless excluded by repugnant to the context be deemed to include his heirs, executors, 

Administrators, representatives and assigns of successors in office) on the other part. 

 

WHEREAS THE IWAI desirous of undertaking the works _________________ 

_____________________________________________________________________ 

 

 WHEREAS the contractor has offered to execute and complete such works and whereas 

IWAI has accepted the tender of the contractor and WHEREAS the contractor has furnished 

____________________________________________________________ 

as security for the due fulfillment for all the conditions of this contract. 

 

 NOW IN THIS AGREEMENT WITNESSTH AS FOLLOWS 

 

 In this agreement words and expression shall have the same meaning as are respectively as 

assigned to them in the conditions of contract hereinafter referred to: 

 

 The following documents shall be deemed to form and be read and construed as part of this 

agreement VIZ. 

 

 i) (a) Notice Inviting Tenders 

 

(b) Tender form 

 

(c) Warranty 

 

ii) Information & instruction for Tenders  

 

iii) (a) Schedule – Bill of  Quantity 

 

(b) Annexures 

 

iv) General Conditions of Contract 

 

v) Technical  specifications and Special Conditions of  Contract 
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The contract agreement has been compiled by the IWAI from the original tender 

documents and all the correspondences from the tendering stage till acceptance.  In the event of 

any difference arising from the completion of the contract, the original tender documents, 

contractor‟s offer, minutes of meetings and correspondence between the party ended vide letter 

No.________________________ may be referred to by either party.  These documents shall take 

precedence over the compiled documents. 

 

The contractor hereby covenants with the IWAI to complete and maintain the “Works” in 

conformity in all respect, with the provisions of the agreement. 

 

The IWAI hereby covenants to pay the contractor in consideration of such completion of 

works, the contract price at the time and in the manner prescribed by the contract. 

 

IN WITNESS WHEREOF the parties hereunto have set their hands and seals on the day 

year first written. 

 

For and on behalf of     For and on behalf of  

(Inland Waterways Authority of India)  Contractor  

 

      

Signature ____________________   Signature _____________ 

 

Name &Designation ______________  Name & Designation _______________ 
             

Stamp       Stamp      

 

Witness:       Witness: 

 

1) Signature _________________   1) Signature _________________ 

 

 

2) Name & Designation______________   2) Name & Designation____________ 
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Annexure –II 

 

BANK GUARANTEE PROFORMA FOR FURNISHING   

PERFORMANCE GUARANTEE 

 

To 

The Chairman 

Inland Waterways Authority of India 

A-13, Sector-1 

Noida 

 

 In consideration for the Chairman, Inland Waterways Authority of India hereinafter called 

„the Authority” having agreed, under the terms and conditions of the Agreement dated 

……………….  .  made between……..  and …for the due fulfillment of the said Agreement by 

the Contractor of the terms and conditions contained in the said Agreement, on production of  

Bank Guarantee for Rs…………………. (Rupees…………………….) at the request 

of…………………. Contractor(s), We (Bank) do hereby undertake to pay to the Authority an 

amount not exceeding Rs…………………… against any loss or damage caused to or suffered, or 

would be caused to or suffered by the Authority by reason of any breach of the said Contractor(s) 

of any of the terms or conditions contained in the said Agreement. 

 

2. We……. do hereby undertake to pay the amount due and payable under this Guarantee 

without any demur, merely on a demand from the Authority stating that the amount claimed is due 

by way of loss or damage caused to or would be caused to or suffered by the authority by reason 

of breach by the said contractor(s) of any of the terms or conditions contained in the said 

Agreement or by reason of the contractor(s)‟s failure to perform the said Agreement,. Any such 

demand made on the Bank shall be conclusive as regards the amount due and payable by the Bank 

under this guarantee.  However, our liability under this guarantee shall be restricted to an amount 

not exceeding Rs……………….. 

 

3. We undertake to pay the authority any money so demanded notwithstanding any dispute or 

disputes raised by the contractor(s) / suppliers(s) in any suit or proceeding pending before any 

court or Tribunal relating thereto liability under this present being absolute and unequivocal. 

 

   The payment so made by us under this Bond shall be valid discharge of our liability for 

payment there under and the contractor(s) / supplier(s) shall have no claim against us for making 

such payment. 

 

4. We, …………………. further agree that the guarantee herein contained shall remain in 

full force and effect during the period that would be taken for the performance of the said 

Agreement and that it shall continue to be enforceable till all the dues of the Authority under or by 

virtue of the said Agreement have been fully and its claim satisfied or discharge or 

till…....................... Certify that the terms and conditions of the said Agreement have been fully 

and properly carried out by the said Contactor(s) and accordingly discharges this Guarantee 

after…….. years from the date of completion of the said contract unless a demand or claim under 

this Guarantee is served in writing on the bank but before the expiry of the said period of 

………………. years in which case it shall be enforceable against the bank not withstanding the 

fact that the same is enforced after the expiry of the said period of …………….. years. 
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5. We,…………………..further agree with the Authority that the Authority shall have the 

fullest liberty without our consent and without affecting in any manner our obligations hereunder 

to vary any of the terms and conditions of the said Agreement or to extend time of performance by 

the said  Contractor(s) from time to time or to postpone for any time or from time to time any of 

the powers exercisable by the Authority against the said Contactor(s) and to forbear or enforce any 

of the terms and conditions relating to the said Agreement and we shall not be relived from  our 

liability by reason of any such variation, or extension  being granted to the said Contractor(s) or 

for any forbearance, act or omission on the part of the Authority or any indulgence by the 

Authority to the said Contractor(s) or by any such matter or thing whatsoever which under the law 

relating to sureties would, but for the provision, have effect of so relieving us. 

 

6. It shall not be necessary for the Authority to proceed against the Contractor before 

proceeding against the Bank and the Guarantee herein contained shall be enforceable against the 

Bank notwithstanding any security which the Authority may have obtained or obtain from the 

Contactor shall at the time when proceedings are taken against the Bank hereunder be outstanding 

or unrealized. 

 

7. Notwithstanding anything contained herein above our liability under the guarantee is 

restricted to Rs……………. and shall remain in force until……………….  Unless a claim or suit 

under this guarantee is filed with us on or before……………………  ALL OUR RIGHTS 

UNDER THE GUARANTEE SHALL BE FORFEITED and the bank shall be relieved and 

discharged from all liabilities therein. 

 

8. This Guarantee will not be discharged due to the change in the constitution of the Bank or 

the Contractor(s) / supplier(s). 

 

9. We,…………. lastly undertake not to revoke this Guarantee during its currency except 

with the previous consent of the Authority in writing.   

 

 

Dated the …………date of…………..2009 

for…………………………… 

(indicate the name of Bank) 

Signature………………………….. 

Name of the Officer…………………………. 

(in Block Capitals) 

Designation  

Code No………………………………….. 

    Name of the Bank and Branch. 
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  Annexure – IIA 
 

DETAILS OF BANK ACCOUNT FOR RELEASE OF PAYMENT THROUGH 

ELECTRONIC FUND TRANSFER SYSTEM 
 

(TO BE FURNISHED BY THE BIDDER ON IT’S LETTER HEAD) 
 

NAME OF THE PROJECT: __________________________________________ 
 

THE BANK ACCOUNT DETAILS ARE FURNISHED AS BELOW: 

 

We _______________________________(Name of the Bidder) hereby request you to 

give our payments by crediting our bank account directly by E-Payment mode as per account 

details given below. We hereby undertake to intimate IWAI in case of any change in particulars 

given below and will not hold IWAI responsible for any delay / default due to any technical 

reasons beyond IWAI‟s control:- 
 

Bank Account Number : _________________________________________ 

 

RTGS/NEFT/IFSC CODE : _________________________________________ 

 

Name of the Bank  : _________________________________________ 

 

Address of the Branch of the Bank :_________________________________________ 

 

Branch code   : _________________________________________ 

 

Account Type   : _________________________________________ 

(Saving/Current/Others) 

 

A BLANK CHEQUE (CANCELLED) IS ENCLOSED HEREWITH. 

I/We hereby declare that the particulars given above are correct and complete. If the 

transaction is delayed or credit is not affected at all for reasons of incomplete or incorrect 

information, I/We would not hold IWAI responsible. 

 

Date:        Signature of Authorized Signatory 

 

BANK CERTIFICATION: 

It is certified that above mentioned beneficiary holds a bank account No. _________________  

with our branch and the bank particulars mentioned above are correct. 

 

Date:                 Authorized Signatory 
 

                  Authorization No._____________ 
         

          Name:_______________________ 
        

      Official Seal/Stamp 
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ANNEXURE-III (1) 
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ANNEXURE III (2) 
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ANNEXURE III (3) 
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ANNEXURE III (4) 

 

 

 


